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BIDDING REQUIREMENTS
SECTION 100 — INSTRUCTIONS TO BIDDERS

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

Invitation to Bid

Due Date and Submittal Time

Sealed Bids for performing all Work in connection with the construction of the project titled:
Golden Harbour Infrastructure Upgrades, will be received by the City of Boca Raton at the time
and date specified in the eSourcing Portal (Boca Raton, FL local time.) Bids shall be publicly
opened through the procedure set out in Exhibit CMT. Electronic Bid submissions are only
permitted to be uploaded per the time and date specified in the eSourcing Portal. Any attempt
to upload a late Bid response at or after the time and date specified in the eSourcing Portal due
date will be automatically rejected by the City of Boca Raton eSourcing Portal. Bidders are
encouraged to regularly monitor the City’s electronic bidding system to ensure they have the
most current information.

The issuance of an addendum or any addenda is the only official method whereby
interpretation, clarification, changes or additional information may be provided by the City.

Project Description and Conditions
The work (Project) includes furnishing all labor, materials, equipment, services, and incidentals

to replace approximately 5,000 linear feet of water main ranging in sizes from 4” to 6” in the
Golden Harbour neighborhood along NE 5th Avenue between NE 14th Street and NE 4th Lane.
Included with the water main replacement is abandonment of existing water mains, installation
and reconnection of meters as well as additional civil upgrades including roadway, sidewalk
and stormwater collection improvements. Furnishing all labor, materials, equipment, services,
and incidentals for all scope components is required for a complete and operating system.
Maintenance of water service and coordination with operations is required. All work shall
comply with Contract Documents and permit conditions, and include all ancillary components,
testing and restoration work, as necessary.

Non-Mandatory Virtual Pre-Bid Conference

Please be aware that the City will use “Go To Meeting” to hold the PRE-BID CONFERENCE,
virtually, please visit the eSourcing Portal for the date and time, which will be open for all
interested parties to attend. City personnel will be on the virtual conference to answer questions
and explain the intent of the Bid Documents. While attendance during this virtual Pre-Bid
Conference is not mandatory, all interested parties are strongly urged to attend.

Instructions for participating / joining the “Go To Meeting” are provided in Exhibit CMT. Please
review them in detail and in advance so that there is no issue when joining the Pre-Bid
Conference.

Non-Mandatory Site Inspection/Site Visit
SITE AS DESCRIBED IN ARTICLE 1.2 ABOVE IS OPEN TO THE PUBLIC.
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Any questions a Bidder may have as a result of a site visit shall be directed to the City
in writing as detailed in Iltem 7 of the Instructions to Bidders. Any statements made by
City representatives during any site visit are not binding on the City.

2.0 Conditions for Bid Submission

All conditions and requirements for Bid submission, consideration, and award are contained in
the Bidding Requirements, Sections 100 and 200.

The documents to be utilized for bidding of the Work consist of the following:

Instructions to Bidders, Section 100

Bid Form and Attachments 1 through 9, Section 200
Contract and Forms, Section 300

Special Provisions

General Conditions

Technical Specifications

Addenda

Drawings

3.0 Definitions

The definitions for all terms used in the Instructions to Bidders, Bid Form and all other documents
included in the Contract documents shall be as defined in Article 1 of the General Conditions.

4.0 City Procurement Contact

Neil Phillips, nphillips@bocaraton-fl.gov, 561-393-7876

5.0 Bid Security Requirements and Return of Bid Bond

Each Bid shall be accompanied by a bid security in the form of an original surety company bid bond for
the Bidder, issued by a surety authorized to transact business in Florida, or certified check, drawn upon
any State or National bank in Florida made payable to the City of Boca Raton, which shall be in an
amount not less than five percent (5%) of the amount of the total Bid.

If a bid bond is submitted on a form other than that provided, such submission may result in the Bid
being declared non-responsive.

If a Bidder submits an electronic Bid response (as provided below), the bid security still must be
submitted as an original bid bond (electronic submission of a bid bond is prohibited). Such Bidder must
submit their original bid bond to the City in a sealed envelope, with the solicitation number, solicitation
title, date and the time of bid opening, and address listed on the envelope, by the solicitation due date
and time. A date/time stamp will be placed on the sealed bid security envelope at time of receipt.
Delivery location for bid security (bid bond):

City of Boca Raton

City Hall / Attn: Purchasing Division

Bid # 2026-014-NP Golden Harbour Infrastructure Upgrades
201 W. Palmetto Park Road

Boca Raton, FL 33432

i. Enter building through the front entrance door (North side of City Hall Building).
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i Check in at the reception area and identify that you have a bid security for
delivery to the Purchasing Division. A representative from the Purchasing Division will
be contacted to receive the bid security submittal or will already be at the reception area.
The Purchasing Division representative will place a date/time stamp on your sealed bid
security envelope to confirm receipt is prior to the closing date and time.

Any Bid received without valid bid security will be rejected. Moreover, only original paper bid bond
with wet signatures may be submitted by Bidders. Electronic submission of bid bond, and bid bond
submitted in any fashion other than in original form, shall be rejected.

Upon written request the Bid security will be returned, except for the three (3) lowest Bidders, within
ten (10) calendar days after the opening of Bids, and the remaining bid securities of the three lowest
Bidders will be returned upon written request after the City and the Successful Bidder have executed
the Contract, or if no Contract has been awarded, within ninety (90) days after the date of opening of
Bids, or upon written request of Bidder at any time thereafter, so long as the Bidder has not been notified
of acceptance of its Bid. A Written request to return the bid security shall be submitted to Neil Phillips
through the following email address: nphillips@bocaraton-fl.gov. A Bid bond will be returned by U.S.
mail.

If the Bidder to whom the Bid is awarded does not execute the Contract as contained in the Contract
Documents, and furnish the required documentation within fourteen (14) days of the date of Notice of
Award, the bid security shall be paid to and retained by the City as liquidated damages. The Bidders
agree with the City that the amount of bid security fairly and reasonably represents the amount of
damages the City will suffer due to the failure of the Bidder to fulfill his obligations required herein. The
Bidder further agrees it will not seek a refund, not claim, controvert or contest the City’s retention of the
bid security.

6.0 Qualification of Bidder Requirements

This Bid shall be awarded only to a responsive and responsible Bidder, qualified to provide the work
specified and meets or exceeds the qualification requirements listed in Section 200 — Attachment 5,
Qualification Submittal. The Bidder should submit the Qualification Submittal and Qualification of Bidder
Requirements with applicable supplemental documents with their Bid package to be considered
responsive in order for the City to fully evaluate the Bidder’s qualifications. If information is not included,
the City reserves the right to solicit Bidder for the submission of this information. Failure by Bidder to
provide the omitted information within the specified time frame(s) communicated in writing may result
in Bidder’s Bid response being considered non-responsive and thereby rejected. Response for each
Qualification of Bidder Requirement should be submitted by use of the City provided Qualification
Submittal Form, Section 200 - Attachment 5.

THE QUALIFICATION OF BIDDER REQUIREMENTS FOR THE BID ARE IDENTIFIED IN BIDDING
REQUIREMENTS, SECTION 200 - ATTACHMENT 5, QUALIFICATION SUBMITTAL.

7.0 Interpretation / Inquiries / Correction of Bidding Document

Interested Bidders may submit questions via the City’s eSourcing Portal. Each question will be
responded to individually, and an addendum may be issued, if applicable. For further instructions,
contact the Purchasing Division at 561-393-7871.

All Bidders shall carefully examine the Bid documents. Any ambiguities, errors or inconsistencies shall
be brought to the attention of the City procurement contact in writing prior to the opening of Bids. Failure
to do so by the Bidder will constitute an acceptance by the Bidder of any subsequent decision by the
City and a waiver of any such ambiguity or inconsistency.
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Bidders shall promptly notify the City procurement contact in writing of any ambiguity, inconsistency or
error which is discoverable upon examination of the Bidding documents or of the site and local
conditions. Such notice to be provided at least seven (7) business days prior to the Bid due date.

Bidders requiring clarification or interpretation of the Bidding documents shall make a written request
at least seven (7) business days prior to the Bid due date. Bidders requesting clarification or
interpretation of the Bidding documents shall identify in their correspondence the article, section or page
for each inquiry made.

Oral explanation given before the opening of the Bid will not be binding. Any interpretation or
corrections to the Bidding document will be in the form of an Addendum. Addenda will be issued via
the City’s eSourcing Portal. It is the Bidder’s responsibility to monitor the eSourcing Portal for any
updates.

8.0 Preparation of Bids and Withdrawal

8.1 Each Bid shall be legibly written or printed in ink or typed, submitted on the Bid Form herein
and shall be manually signed in ink by an officer or employee having authority to bind the
company or firm. If erasures or other changes appear on the form, each erasure or other
change shall be signed or initialed by the person signing the Bid. If initialed, the City may require
the Bidder to identify any alteration so initialed. Bidders are at their own risk when submitting
Bid forms that have been reproduced/scanned. Bid submittals with reproduced/scanned Bid
Form pages that do not exactly match the original Bid document may result in the City
determining that the Bid submittal is non-responsive.

8.2 Changes or additions to the Bid Form, recapitulations or changes in the work bid upon,
alternative proposals, or any other modifications of the Bid Form, Attachments to the Bid Form,
or the bid documents, which are not specifically called for in the bid documents may result in
the City’s rejection of the Bid as non-responsive to the Bidding Requirements.

8.3.  The unit price will prevail in the event of extension error(s), and the Bidder's total offer will be
corrected accordingly. If there are addition errors, the Bidder's grand total will be corrected
accordingly. Bidders must check their Bid proposal where applicable. Failure to do so will be
at the Bidder's risk.

8.4 All blank spaces in the Bid Form for the Contract bid must be filled in.

8.5 Bidder shall refer to Section 100, Article 10 and Section 200, Bid Form and Attachments for
specific requirements relating to submitting the Bid Form and each attachment document for
their Bid submittal.

8.6 Bidder shall have the ability to comply with all insurance requirements of the awarded Bidder,
which are set out in the below Contract (noted as Section 300 at the bottom of the Contract)
and Forms, Item 13, Provision and Maintenance of Insurance.

8.7 All costs directly or indirectly related to preparation of a response to this Bid, or information
required to supplement and/or clarify the Bid that may be required by the City, shall be the sole
responsibility of and shall be borne by the Bidder(s).

8.8 Bidders will be permitted to withdraw their Bids at any time prior to Bid opening, but not
thereafter. A notice of withdrawal of Bid letter must be received by the Purchasing Division prior
to the opening date and time to be considered and shall be the responsibility of the Bidder to
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9.0

10.0

10.1

confirm receipt and acceptance of their letter. Failure to provide timely written notice of the
withdrawal of a Bid to the City prior to the Bid opening shall invalidate any attempt to withdraw
received thereafter.

Existing Conditions

Each Bidder shall acquaint themselves thoroughly with the character and nature of the Work to
be done. Bidder is to visit the site to ascertain pertinent local conditions by inspection and
inquiry, such as the location, accessibility, surface and sub-surface conditions and general
character of the site, labor conditions and character and extent of existing work within or
adjacent thereto, and any other work being performed thereon.

How to Respond to This Bid

This Bid package contains all of the information and documents necessary to prepare and
submit a responsive Bid. Bidders are cautioned to read all of the documentation provided.
Bidder will be responsible for complying with all requirements identified herein.

The City of Boca Raton shall not be responsible for the content of Bid response packages or
addenda received from any third-party source.

Bidder to submit a sealed Bid response.

Submission of the Bid response by electronic transmission using the City’s eSourcing Portal
located at https://brpurch.ionwave.net/Login.aspx. In order to submit the bid electronically:
(1) the Bidder must review all the Bid documents;
(2) all required bid data/information must be added to the Bid documents and included
forms;
(3) an individual authorized to contractually bind the Bidder must sign all required Bid
forms;
(4) the entire Bid response and all signed forms must be scanned to PDF format; and
(5) the Bidder shall upload the scanned Bid response and signed Bid forms to the City’s
eSourcing Portal pursuant to the directions in the electronic bid system.

Please note that the maximum file size is 100 MB for an uploaded file. Bid security may not be
uploaded as an electronic file and must be submitted as detailed in Article 5.

Bidders are strongly encouraged to read the Supplier Guides and Tutorials available in the
City’s eSourcing Portal well in advance of their intention of submitting a response to ensure
familiarity with the City’s eSourcing Portal and submitting a response through it. The City shall
not be responsible for a Bidder’s inability to submit a response by the closing date and time for
any reason, including issues arising from the use of the City’s eSourcing Portal.

Bidder’s response shall not contain any alteration to the Bid documents that were posted by the
City other than entering data, information and signatures required by the Bid in the spaces
provided for such data, information and signatures, and by including attachments as necessary.
By submission of an electronic Bid response, Bidder affirms that a complete set of Bid
documents was obtained from the City’s eSourcing Portal and that Bidder made no alteration
of any kind or nature to the Bid documents other than entering data, information and signatures
required by the Bid or by including attachments as part of the Bid response.

Electronic Bid submissions are only permitted to be uploaded prior to the time and date
specified in the eSourcing Portal (Boca Raton, FL local time).
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10.2 A Bidder’s Bid response shall be signed only by an individual authorized by the Bidder to both
execute such bids and to bind the Bidder. For electronic submissions, the signature included
shall be deemed an original signature, shall be binding on the Bidder, and shall be relied upon
by the City as a document authorized by the Bidder for all purposes.

11. Consideration of Bids

11.1  Opening of Bid Submittals: The properly identified Bid submittal received on time will be opened
publicly pursuant to the procedures set out on Exhibit CMT and the grand total figure and name
of Bidder will be read aloud. Upon opening of the sealed Bid(s), the Bid(s) are subject to public
disclosure consistent with Florida Statutes.

11.2 Rejection of Bid Submittals: The City reserves the unqualified right, in the City's sole and
absolute discretion, to reject any and all Bids, to readvertise and resolicit Bids for this project,
cancel the Bid, reject a Bid submittal not accompanied by a required Bid security or by other
data required as denoted in Section 200, Bid Form and Attachments, or reject a Bid submittal
which is in any way incomplete or irregular either on its face or as detailed in the City of Boca
Raton Procurement Code. In consideration of the City’s evaluation of submitted Bids, the
Bidder, by submitting its Bid, expressly waives any and all claims for damages, of any kind
whatsoever, in the event the City exercises its rights provided for in this subsection.

More than one (1) Bid received for the same work from an individual, firm or partnership, a
corporation or association under the same or different names will not be considered.
Reasonable ground for believing that any Bidder is interested in more than one (1) Bid for the
same work will cause the rejection of all such Bids in which the Bidder is interested. If there are
reasonable grounds for believing that collusion exists among the Bidders, the Bids of
participants in such collusion will not be considered.

11.3  Acceptance of Bid submittal: It is the intent of the City to award a Contract to the lowest
responsive and responsible Bidder provided the Bid submittal has been submitted in
accordance with the requirements of the Bid documents and does not exceed the funds
available. The City shall have the right to waive any irregularities, scrivener's errors,
technicalities, informalities, or to accept the Bid which in the City's sole and absolute judgment,
will under all circumstances, best serve the City’s own best interests.

11.4  Determining Responsibility

The determination of a Bidder’s responsibility shall be within the sole discretion of the City. In
order to determine responsibility, the City may obtain and consider any information the City
deems relevant to this determination. The following are qualifications of a Bidder that the City
may consider when determining responsibility:

A. Pursuant to Section 1-201 of the City’s Procurement Code, a Bidder’'s capability in all
respects to perform fully the contract requirements, and a Bidder's tenacity,
perseverance, experience, integrity, reliability, capacity, facilities, equipment, and credit
which will assure good faith performance.

B. The quality of a Bidder's performance of previous contracts with other entities and/or
with the City.

C. Whether a Bidder’s performance of previous contracts with other entities and/or with the
City were completed within the time period specified.
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D. The sufficiency of a Bidder’s financial resources to meet the obligations of the contract
and to perform all required services.

E. A Bidder’s quality control program.

F. Any of the following during the prior five (5) year period: litigation threatened or filed
against a Bidder or by a Bidder, any reprimand or suspension by a regulatory agency,
or any suspension by any professional association.

G. A Bidder’s ability to provide future maintenance, service, or support for the goods and
services under contract.

H. Whether a Bidder is in arrears to another entity or to the City on a debt or a contract.

I.  Whether a Bidder has been in default on a surety bond or is or has been delinquent in
regard to taxes or assessments.

J. Any such other information regarding a Bidder as the City may deem relevant to
determine its responsibility.

11.5 Any Bidder’s listing of exceptions in its Bid or conditions of their Bid will in no way obligate the
City at any time to change the conditions of its Bid or Contract and may be cause for rejection
of a Bidder’s Bid.

11.6  Drug Free Workplace

Preference shall be given to businesses with Drug-Free Workplace programs. Whenever two
or more Bids which are equal with respect to price, quality, and service are received by the City
for the procurement of commodities or contractual services, a Bid received from a business that
completes the attached DFW form certifying that it is a Drug Free Workplace shall be given
preference in the award process.

11.7  PUBLIC ENTITY CRIMES

Bidder acknowledges that it has been informed by City of, and is in compliance with, the terms
of Section 287.133(2)(a) of the Florida Statutes which read as follows:

"A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid, proposal, or reply on a contract
to provide any goods or services to a public entity; may not submit a bid, proposal, or
reply on a contract with a public entity for the construction or repair of a public building
or public work; may not submit bids, proposals, or replies on leases of real property to
a public entity, may not be awarded or perform work as a contractor, supplier,
subcontractor, or consultant under a contract with any public entity; and may not
transact business with any public entity in excess of the threshold amount provided in
s. 287.017 for CATEGORY TWO for a period of 36 months following the date of being
placed on the convicted vendor list."

11.8 SCRUTINIZED COMPANIES

A. Pursuant to Section 287.135, Florida Statutes Bidder is ineligible to and may not, bid on,
submit a proposal for, enter into, or renew a Contract for goods or services in excess of
one million dollars if:

1. Bidderis on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with activities in the Iran Terrorism Sectors List (as identified in Section
215.473, Florida Statutes);

2. Bidder engages in business operations in Cuba or Syria; or
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3. Bidder is on the Scrutinized Companies that Boycott Israel List (as identified in
Section 215.4725, Florida Statutes), or is engaged in a boycott of Israel.

B. Upon submitting its Bid, Bidder shall certify compliance with Section 287.135, Florida
Statutes, by executing the Bidder Certification regarding Scrutinized Companies, which is
included in Attachment 7 to Section 200. The City reserves the right to terminate any
contract in which a Proposer provides a false certification or otherwise violates Section
287.135, Florida Statutes.

C. Should Bidder be awarded this contract it shall notify the City if, at any time during the
term of this Contract, Bidder is placed on the Scrutinized Companies that Boycott Israel
List, or that Bidder is engaged in a boycott of Israel. Such notification shall be in writing
and provided by Bidder to the City within ten (10) days of the date of such occurrence.

D. In the event the City determines, using credible information available to the public, that
Bidder has submitted a false certification or Bidder is found to have been placed on the
Scrutinized Companies that Boycott Israel List or engaged in a boycott of Israel, the CITY
may, in its sole discretion, terminate the Contract and seek a civil penalty, and other
damages and relief, against Bidder, pursuant to Section 287.135, Florida Statutes. In
addition, the City may pursue any and all other legal remedies against Bidder.

E. Bidder shall not seek damages, fees, or costs against the City in the event the City
terminates the Contract pursuant to this provision.

11.9 POLITICAL CAMPAIGNS

Throughout the period between issuance of the solicitation and final award or execution of a
resulting contract, respondents to this solicitation shall comply in all respects with any and
all applicable provisions of the Florida Election Code, the Florida Code of Ethics, and the
Palm Beach County Code of Ethics, as they relate to participation in or contributions to
political campaigns for City elective office. A substantially similar provision will also appear
in any resulting agreement. The City reserves the right to disqualify any respondent, or to
terminate any resulting agreement, if it determines that a violation of these provisions
occurred during the solicitation process.

11.10 SOCIAL, POLITICAL, OR IDEOLOGICAL INTERESTS

Section 287.05701, Florida Statutes, prohibits the City Council from requesting
documentation of or considering a bidder’s social, political, or ideological interests when
determining if bidder is responsible. The City Council shall not give preference to a bidder
based on bidder’s social, political, or ideological interests. Notification to bidders of this
requirement must be included in all solicitations for commodities or services.

12.0 Post Bid Evaluation

12.1  The City may hold a pre-award conference at a time and place to be designated or by phone
conference. The lowest responsive Bidder shall be prepared to discuss with the City the
manner in which Bidder proposes to conduct their work in compliance with all Bid and Contract
requirements. The City may conduct such investigations and require supplemental information
or clarification as deemed necessary to assist in the evaluation of any Bid and to establish the
responsibility, qualifications and financial ability of the Bidder.
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12.2  The lowest and most responsive Bidder may be requested to supply to the City project manager
at this meeting, or when otherwise requested, pertinent information to substantiate that:

A

B.

Section 100

Bidder maintains a permanent place of business;
Bidder has adequate plant and equipment to do the Work properly and expeditiously;

Bidder has suitable financial resources to meet the obligations of the Work as they come
due;

Corporation/Partnership/Individual identified on the Signature of Bidder form has been
in business for a minimum of one (1) year;

Bidder has the appropriate substantial, successful contractual and technical experience
in similar Work (the City reserves the right to request additional history of the Bidders
performance);

The subcontractors proposed for use are qualified to perform the Work. A listing of
proposed subcontractors must be submitted to the City for approval. The City reserves
the right to disapprove of proposed subcontractors that are found to be unqualified. If
City or Engineer has a reasonable objection to any proposed subcontractor, other
person or organization, either may, before the Notice of Award, request the apparent
low Bidder to provide an acceptable substitute. If the apparent low Bidder declines to
make any such substitution, the City may elect not to award the Contract to such Bidder;

Bidder is fully licensed at time of Bid opening to perform the Work;

Bidder must provide to the City, at this time, any additional copies of all pertinent
licenses, certificates of competency, etc. that have not been previously submitted:;

Bidder shall produce satisfactory evidence that all subcontractors proposed to be used
hold applicable valid state, county and local licenses or certificates of competency
covering all operations and all requirements of agencies or boards having jurisdiction
over the Work of this Contract;

Bidder will perform a minimum of fifty percent (50%) of the Work with their own
organization and declare what portion Bidder intends to subcontract;

Bidder to provide a preliminary progress schedule which shall consist of a diagram
which shows the order in which the Bidder proposes to perform the Work within the
constraints and sequencing conditions set forth in the specifications and shall indicate
starting and completion dates for key project milestones. Activities shall further identify
significant submittals/approvals, major equipment deliveries, equipment testing, City's
responsibilities, and those of affected utilities and other similarly involved third parties;

Bidder will provide a preliminary schedule of values which shall consist of an itemization
of the Bid by major structures or areas of Work; and

Bidder shall not supply false, inaccurate, misleading, or exaggerated information as
such shall cause the Bidder to be disqualified from consideration for award. Failure to
supply the requested documentation within the timelines established by the City may
result in the Bidder being considered non responsible.
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13.

13.1

13.2

14.0

14.1

14.2

15.0

15.1

15.2

Award of Bid/Notice of Award

The Bid, if awarded, will be awarded to the lowest responsible and responsive Bidder whose
Bid meets the requirements and criteria set forth in this Bid. Bid forms, bidder qualifications
and other factors will be considered.

Award recommendations shall be subject to the approval of the City Manager, City Manager
designee or City Council as provided for in the City’s Code of Ordinances. Award
recommendations to be posted on the City of Boca Raton Purchasing Division Notice Board
for a period of three (3) business days prior to making the award.

If the Bid is awarded, the City will give the successful Bidder a Notice of Award within ninety
(90) days after the date of the Bid opening.

Contract and Surety Bond

When City provides a Notice of Award to the Successful Bidder, as identified on the Signature
of Bidder Form, such notice will be accompanied by at least two (2) unsigned counterparts of
the Contract and all other Contract Documents. Within fourteen (14) days of the date of Notice
of Award, Successful Bidder shall be required to execute the Contract and all contract forms
included in Section 300 and deliver at least two (2) executed counterparts of the Contract and
all such contract forms to the City project manager who shall be identified on the Notice of
Award.

The Successful Bidder as identified on the Signature of Bidder Form shall be required to provide
a Payment and Performance Bonds in the amount of one hundred percent (100%) of the
Contract amount. The form of such Bonds shall be substantially in the form prescribed by
255.05, Florida Statutes and as provided herein.

Such Payment and Performance Bonds shall be conditioned on the faithful performance of the
Contract and the Contract Documents and on the payment of all persons supplying labor and
furnishing materials for the Work as required by the applicable laws. The Bonds shall be
maintained in full force for a period of one year after the date of final completion and acceptance,
as a guarantee that the contractor will make good any faults or defects in the work arising from
improper or defective workmanship or materials which may appear during the period. The
company acting as surety must appear and remain on the Treasury Department's most current
list (Circular 570, as amended) during construction, guarantee and warranty periods, shall be
licensed to act as surety in the State of Florida, and shall be subject to the City's approval, in its
sole discretion. The surety shall be a minimum bond rating of Best’s rating of “A” and Best’s
Financial size category of not less than Class VII.

Formation of Contract

The Contract shall not become effective unless and until all the precedent conditions as set
forth herein have been completed and accepted by the City and the Contract has been signed
and dated by the Mayor or City Manager as authorized by the City Council or by the City
Manager as authorized by the City Code of Ordinances.

Upon issuance of the Notice of Award, the following submittals shall be required to be provided
by the Successful Bidder to the City at the time of submittal of the Contract Documents for
further review/execution by the City:
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15.3

16.0

17.0

18.0

19.0

A. Original or certified copy of Certificate of Insurance with all required
endorsements/stipulations as stated in the Contract;

B. Executed Payment and Performance Bonds (as further detailed in
section 14.2); and

C. Any other required documentation as stated in the bidding requirements.

If the Successful Bidder to whom the Bid is awarded does not execute the Contract and furnish
the required Surety Bonds and insurance per the Contract, and other required documentation
within fourteen (14) days of the date of Notice of Award, the City may withdraw the Notice of
Award, in its sole discretion, and the Bid Security of that Bidder will be forfeited. The Bid Security
shall be paid to the City as damages and the City shall have the right to award the Bid to the
next lowest responsive and responsible Bidder or to cancel the Bid.

Notice to Proceed

A Notice to Proceed will be issued by the City within sixty (60) days from date of Contract
execution (the date executed by the City). The date of commencement of Work shall be no
later than ten (10) days after the start date on the Notice to Proceed.

Pre-Construction Conference

A Pre-Construction Conference will be held with the City and may include the
Architect/Engineer, the Successful Bidder and any other interested parties after award of the
Contract.

Laws/Ordinances/City Policies

Bidders shall observe and comply with all Federal, State, County, Local and Municipal laws,
ordinances, rules and regulations that would apply to this contract.

Code of Ethics / Cone of Silence

If any Bidder violates or is a party to a violation of the Code of Ethics of the City of Boca Raton,
Palm Beach County and/or the State of Florida Code of Ethics with respect to this Bid, such
Bidder may be disqualified from performing the Work described in this Bid or from furnishing
the goods or services for which the Bid is submitted and shall be further disqualified from
Bidding on any future Bids for Work or for goods or services for the City of Boca Raton for a
minimum period of three (3) years. Copies of the City, Palm Beach County and State Ethics
Codes are available at the Office of the City Clerk, City of Boca Raton, 201 West Palmetto Park
Road, Boca Raton, Florida.

Bidder shall comply with all Florida laws relating to conflicts of interest, including Section
112.313, Florida Statutes and shall under appropriate circumstances as detailed in Form 3A,
Interest in Competitive Bid for Public Businesses. This form may be obtained from the State
of Florida Commission on Ethics website at:
http://www.ethics.state.fl.us/Documents/Forms/Form3A.pdf?cp=2019614

Any person who acts as a lobbyist pursuant to City Code, Article V. Code of Ethics, Division 2,
Lobbyist Registration, must register with the City Clerk prior to engaging in lobbying activities
before City staff, boards, committees and / or the City Council, or any member
thereof. Separate registration is required for each principal / client represented and each City
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matter. All registrations expire on December 31st of each calendar year and new registration is
required. The form is available for your review at
http://discover.pbcgov.org/leqgislativeaffairs/Pages/Lobbying_Forms.aspx

The Palm Beach County Lobbyist Registration Ordinance (Sections 2-351 through 2-357
[excluding Section 2-355] of the Palm Beach County Code of Ordinances) is applicable in
the City of Boca Raton. The complete Palm Beach County Lobbyist Registration Ordinance
may be found on the Palm Beach County Ethics website at
http://www.palmbeachcountyethics.com/ordinances-codes.htm.

For City initiated solicitations, such as this one, the City has adopted a Cone of
Silence in Section 12-109 of the Procurement Code (see below):

Section 12-109. Cone of Silence.

(1) Scope of application.

(a) The cone of silence applies to any respondent participating in a particular City-initiated
Procurement Activity, and prohibits any communication, except for written
communications, between such respondent and:

1. any Council Member or Council Member’s staff;

2. the City Manager or City Manager's staff involved in that particular City-initiated
Procurement Activity;

3. any Selection Committee member; or

4. any City employee authorized to act on behalf of the City Council to award a contract
related to that particular City-initiated Procurement Activity.
(b) The Cone of Silence shall not apply to any proposal or procurement activity that is
not solicited or initiated by the City.

(2) Conditions for commencement; limitation.

(a) The cone of silence associated with a particular City-initiated Procurement Activity shall
take effect only if and when both of the following conditions have been met:

1. the City has officially established and publicized a deadline for submitting responses to
that particular City-initiated Procurement Activity (specifying an exact date and time when
responses must be received by the City); and

2. such deadline for submitting responses has passed.

(b) No other actions, events, or circumstances shall be construed as initiating or commencing
the cone of silence, which shall apply exclusively to the City-initiated procurement
activities specified herein.

(3) Duration and termination. The cone of silence shall remain in effect from the time it
commences in accordance with subsection (2)(a) until one of the following occurs with
respect to the particular City-initiated Procurement Activity:

(a) the City makes a final determination regarding the matter;
(b) the City rejects all responses;
(c) the City takes action that ends the City-initiated Procurement Activity; or
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20.0

21.0

(d) the response is withdrawn by a respondent, in which case the cone of silence is
terminated only with regard to that respondent.

(4) Permitted communications. The cone of silence shall not apply to the following:

(a) any written communication;

(b) any communication with regard to a City-initiated procurement activity that is exempt
from, or otherwise not subject to, the competitive procurement requirements of the
Procurement Code;

(c) any communication during a Selection Committee meeting;

(d) any communication during contract negotiations between any City employee and the
intended awardee;

(e) any communication during a City Council meeting or other public meeting; or

(f) any communication during a protest hearing or a dispute resolution process initiated after
the filing of a protest.

(5) Notice of cone of silence requirements. Each City-initiated Procurement Activity shall
include notice of the cone of silence requirements and refer to this section. This notice is
provided for convenience only, and the absence of such notice in no way negates or
diminishes the applicability of the cone of silence requirements as set forth in this section,
nor does it affect the validity or effectiveness of the City-initiated procurement activity
itself.

(6) Contracts voidable. Any contract entered into in violation of this section shall be voidable
by the City, based upon a determination that the violation had a material impact on the
result of the City-initiated Procurement Activity.

(7) Conflict with County Cone of Silence.

(a) This section is adopted in express conflict with and overrides the cone of silence
provisions of Section 2-355, Palm Beach County Code of Ordinances. Therefore,
pursuant to Section 1.3 of the County Charter and County Ordinance No. 2011-039, the
County's cone of silence provisions shall have no effect within the City of Boca Raton.

(b) Notwithstanding Section 2-355, Palm Beach County Code of Ordinances, during the
period that the cone of silence is in effect, the City may require verbal clarifications
essential for the ongoing evaluation of a City-initiated Procurement Activity from any
respondent. Such verbal communications, when required by the City under this section,
are mandatory for a respondent’s continued participation in the procurement process;
failure to comply will render the respondent’s submittal non-responsive and subject to
disqualification

Procurement Code

This Bid is governed by the City of Boca Raton Procurement Code. A copy of the Procurement
Code is available for your review
https://www.myboca.us/DocumentCenter/View/38084/Procurement-Code-with-
Ordinances-2212024-includes-attached-Ordinances-PDF-.

No-Bid Response
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Bidders may submit a statement of no-bid by using the City’s electronic bidding system.
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BIDDING REQUIREMENTS
SECTION 200 — BID FORM AND ATTACHMENTS

** left blank intentionally **
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BID FORM
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades
Project: 71-23-011

TO:  CITY OF BOCA RATON

FROM:

(Bidder)

THE UNDERSIGNED BIDDER, as identified on the Signature of Bidder Form, having
familiarized himself with the Work required by the Contract Documents, the site where the Work
is to be performed, local labor conditions and all laws, regulations, and other factors affecting
performance of the Work, and having satisfied himself of the expense and difficulties attending
performance of the Work;

HEREBY PROPOSES and agrees, if this Bid for Golden Harbour Infrastructure Upgrades, BID
NO. 2026-014-NP, is accepted to enter into a Contract in the form attached, to perform all Work,
including the assumptions of all obligations, duties and responsibilities necessary to the successful
completion of the Contract within the times indicated in the Contract, and to furnish all materials
and equipment required to be incorporated in and form a permanent part of the Work, including
tools, equipment, supplies, transportation, facilities, labor, superintendence and services required
to perform the Work; all the Work necessary to complete construction in place and ready for use,
the disposal of all excess materials, repair or replacement of damaged or destroyed property and
the final cleaning up of the Work; and to supply all required Bond, insurance and submittals; all as
indicated or specified in the bid requirements to be performed or furnished by Bidder for the total
bid price of:

dollars

$ )

This bid total is the sum of the extended prices as shown on the final Bid Form.

Bidder hereby agrees to commence Work under this Contract within ten (10) days following the
date indicated on the "Notice to Proceed" by the City and to fully complete the Work within number
of calendar days, as provided in “Contract Time” section in the Contract between the
parties. Bidder further agrees to pay as liquidated damages for each consecutive calendar day
thereafter that the Work to be performed is not completed, as provided in "Liquidated Damages"
section in the Contract.

Bidder represents and hereby states that he/she and his/her subcontractors are familiar and
capable to perform such construction.

In the event of extension error(s), the unit price will prevail and the Bidder’s total offer will be
corrected accordingly.
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BID FORM
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

Bidder hereby certifies that the only person/persons interested in this Bid, as principal or principals, is/are
named herein and that no other than herein mentioned has any interest in the Bid; that this Bid is made
without connection or arrangement with any other person, company, or parties making a Bid and that the
Bid is in all respects fair and made in good faith without collusion or fraud.

The full names and addresses of parties interested in this Bid as principals are as follows or

submitted as an attachment Submitted as attachment
Name: Name:
Address: Address:
City/State/Zip: City/State/Zip:

Bidder understands and acknowledges that the City reserves the right to reject all Bids and to waive any
informality in Bidding. Bidder agrees that the City may reduce or delete any Work items as deemed
necessary or as desired. Such reduction or deletion of Work items shall not constitute a basis for
withdrawal of this Bid.

Bids shall remain valid for a minimum period of ninety (90) calendar days after the day of the Bid opening.
Extensions of time when Bids shall remain open beyond the ninety (90) day period may be made only
by mutual agreement between City, the Bidder recommended for award, and the surety, if any.

The Bidder hereby acknowledges the receipt of the following Addenda issued by the City and
incorporated into and made part of the Contract Document and that all related costs are included in the
Bid submitted. Bidder to acknowledge receipt of each Addenda by filling out the Addendum No. and
Date of the Addendum below.

ADDENDUM ACKNOWLEDGEMENT

Addendum No. Date of Addendum Addendum No. Date of Addendum
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date

It is agreed that the Bid Security attached with the Bid response is to become the property of the City in
the event the required Bond, Insurance and other requested documentation are not provided and the
Contract is not executed within the time above set forth by the Successful Bidder.

Bidder may request return of Bid bond in accordance with Section 100, Item 5.

Bidders signature on “Signature of Bidder Form” acknowledges that all electronic files as posted on the
City of Boca Raton electronic Bidding system for Bid No. 2026-014-NP constitute the documents
governing this Bid/Contract.

Section 200 Page 3



BID FORM
SIGNATURE OF BIDDER FORM
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

This form must be signed in the presence of a Notary Public and_submitted with the Bid response. The undersigned
Bidder certifies that this Bid package is submitted in accordance with the specifications in its entirety and with full
understanding of the conditions governing this Bid. *Bidder must submit proof that their firm name is registered with
their State of origin and attach with this form.

SIGNATURE OF BIDDER

Name of Bidding Firm™*:

Respectfully submitted by: /

Authorized Signature Print Name
Title:

President or other Authorized Officer/Member

Business Address:

Street Address  (P.O. Box Address is not permitted)

City, State, Zip

Above Bidderis: () Corporation (__ ) Limited Liability Corporation
(__ ) Sole Proprietorship  (__ ) Partnership/Joint Venture

Telephone No. Fax No.

Email Address of Authorized Signature:

Federal ID. No.

NOTARY: STATE OF: COUNTY OF:

The foregoing instrument was acknowledged before me by means of physical presence or online notarization
this day of , 20 , by , who is personally known to me (or who
has produced as identification).

NOTARY PUBLIC SIGNATURE:
NOTARY NAME, PRINTED, TYPED OR STAMPED:

Commission Number: My Commission Expires:
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BID FORM
BID NO. 2026-014-NP

Golden Harbour Infrastructure Upgrades

The Bidder proposes to furnish all labor, tools, material, equipment, and supplies, and to sustain all the expense incurred
in doing the work, including installation of all materials, equipment, and supplies furnished, as well as all other labor,
warranties, permit fees, taxes, insurance, general and administration and other miscellaneous costs, overhead and profit
as set forth herein that may be awarded by the City of Boca Raton, Florida. Each item below is described further in
Technical Specifications Section 01025.

General Conditions

Item Estimated Unit of
No. Description Quantity Measure Unit Price Extended Price
1 Mobilization and Demobilization 1 LS
2 Insurance and Bonds LS
3 Maintenance of Traffic (MOT) 1 LS
4 Audio Video Documentation 1 LS
5 Project Record Documents 1 LS
6 Utility Locates 1 LS
NPDES Permit/Environmental and Erosion
7 Protection Measures 1 LS
GENERAL CONDITIONS SUBTOTAL:
Water
Furnish & Install 2" Polyvinyl Chloride Pipe (P.V.C.)
8 Water Main 126 LF
Furnish & Install 4" Ductile Iron Pipe (D.I.P.) Water
9 Main 2,074 LF
Furnish & Install 6" Ductile Iron Pipe (D.I.P.) Water
10 Main 2,856 LF
11 | Furnish & Install Ductile Iron Fittings Water Fittings 5 TON
Furnish & Install New 1" Water/Irrigation Meter
With a Tier 8 Traffic Rated Box & Lid (Residential &
12 | Non Residential) 41 EA
Furnish & Install New 1.5" Water/Irrigation Meter
With a Tier 8 Traffic Rated Box & Lid (Residential &
13 | Non Residential) 41 EA
Furnish & Install New 2" Water/Irrigation Meter
With a Tier 8 Traffic Rated Box & Lid (Residential &
14 | Non Residential) 42 EA
Water (Cont.)
15 | Furnish & Install Dual Check Valve 63 EA
Furnish & Install New 2" Single Water Service - Short
16 | (Residential & Non Residential) 16 EA
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Furnish & Install New 2" Single Water Service - Long

17 | (Residential & Non Residential) 34 EA
Furnish & Install New 2" Double Water Service -
18 | Short (Residential & Non Residential) 22 EA
Furnish & Install New 2" Double Water Service -
19 | Long (Residential & Non Residential) 15 EA
20 Furnish & Install 4" Gate Valve W/ Box 3 EA
21 Furnish & Install 6" Gate Valve W/ Box 8 EA
Furnish & Install Fire Hydrant Assembly (includes 6"
22 | Gate Valve) 5 EA
23 | Furnish & Install 4" Line Stop EA
24 | Furnish & Install 6" Line Stop 4 EA
Furnish & Install Excavatable Flowable Fill per FDOT
25 | Specification Section 121 50 cy
26 | Furnish & Install Sample Point 13 EA
27 | Chlorinating/Testing 5,056 LF
28 | Fill & Flush Assembly 12 EA
29 | Abandon & Grout Fill Existing 4" Water Main Pipe 1,160 LF
30 | Abandon & Grout Fill Existing 6" Water Main Pipe 4,043 LF
31 | Remove and Dispose Existing 4"-8" Water Main Pipe 25 LF
Remove and Dispose Existing 4"-8" Asbestos Cement
32 | Water Main Pipe 30 LF
33 | Furnish & Install 2" Terminal Blowoff 7 EA
34 | Remove Existing Plug and Connect New Water Main 6 EA
35 | Adjust Existing Manhole Rim To Finished Grade 7 EA
36 | Adjust Existing Valve Box To Finished Grade 3 EA
WATER SUBTOTAL:
Sidewalk
Remove & Replace Concrete Sidewalk (Min. 4"
37 | Thick) 50 SY
Remove & Replace Concrete Sidewalk/Access
38 | Driveway (Min. 6" Thick) 50 SY
Furnish & Install Truncated Domes per FDOT Index
39 | 304 20 SF
SIDEWALK SUBTOTAL:
Roadway and Pavement Marking & Signage
40 | Mill Existing Roadway Asphalt (1") 16,228 Sy
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Remove/Hand Work Existing Asphalt Min 1"

41 | adjacent to Existing Ornate Driveways 250 SY

Furnish & Place Asphalt Overlay (Wearing Course-
42 | Min. 1" SP-9.5) 16,228 SY
43 | Repair Pavement Section 20 SY

Furnish and Install Solid Traffic Stripe,

Thermoplastic, (6") White and Yellow (includes
44 | double yellow) 630 LF

Furnish and Install Solid Traffic Stripe,
45 | Thermoplastic, (24") White Stop Bar 103 LF

Furnish and Install Reflective Pavement Markers
46 (RPM's) 50 EA

Clear and Grade Swale (includes furnish and
47 | installation of new sod) 30 SY

ROADWAY & PAVEMENT MARKING & SIGNAGE
SUBTOTAL

Allowance Items
48 | Clear and Grade Swale Allowance (for Bid Item 47) 1 ALLOW $25,000.00 $25,000.00
49 | Sidewalk Allowance (or Bid Items 37 through 39) 1 ALLOW $25,000.00 $25,000.00

ALLOWANCE ITEM SUBTOTAL $50,000.00
GRAND TOTAL OF THE BID (ITEMS 1 THROUGH 49) $

Name of Bidder:
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BIDDING REQUIREMENTS
SECTION 200 - ATTACHMENT 1

2026-014-NP
Golden Harbour Infrastructure Upgrades
Bid Submittal Checklist

Bidder is instructed to submit their Bid response in the following sequence. If there are any questions
concerning the completion of these forms, the Bidder may contact the purchasing contact, Neil Phillips.

Checklist and Submittal Order for Bid Response
Bidder to review their Bid to confirm consistent use of “Bidder Name” is on all forms, as
listed on the Signature of Bidder Form

Order of Documents for Sealed Bid Response

Bid Form (Section 200, page 1 -7)

Bid Submittal Checklist Form, Attachment 1

Bid Bond, Attachment 2 (Original to be submitted in accordance

with Section 100, ltem 5)

Certificate of Compliance with Trench Safety Act, Attachment 3

Drug Free Form, Attachment 4

Qualification Submittal, Attachment 5

Questionnaire, Attachment 6

Services Vendor Certification Regarding Scrutinized Companies

Lists, Attachment 7

l. Affidavit Attesting to Noncoercive Conduct for Labor or Services,
Attachment 8

J. Proposer Certification regarding Entities of Foreign Countries of
Concern, Attachment 9

I|Gmmor Ow>

NAME OF BIDDER:
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BIDDING REQUIREMENTS
SECTION 200 — ATTACHMENT 2

BID BOND
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned:

, as Principal and

(Name of Bidder)

, as Surety, are

(Name of Surety)
hereby held and firmly bound unto the City of Boca Raton, Florida, as Obligee, in the sum

of:

Dollars ($ ) / 5% of Bid Price

as liquidated damages for payment of which, well and truly to be made, we hereby jointly and
severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

The condition of this obligation is such that whereas the Principal has submitted to the City of
Boca Raton a certain Bid attached hereto and made a part hereof, to enter into a Contract in
writing, hereinafter referenced to as the BID NO. 2026-014-NP FOR Golden Harbour
Infrastructure Upgrades.

NOW THEREFORE,

a. If said Bid shall be rejected or withdrawn (as provided in the Instructions to Bidders,
which was provided to Principal as part of the Bid package) or, in the alternative,

b. If said Bid shall be accepted and the Principal shall duly execute and deliver the
Contract attached hereto and shall furnish all insurance requirements, the specified
bond for the faithful performance of the Contract and for the payment of labor and
materials furnished for the performance of the Contract, then this obligation shall be
void, otherwise it shall remain in full force and effect, it being expressly understood
and agreed that the liability of the Surety for any and all claims hereunder in no event
shall exceed the amount of this obligation.

The Surety, for value received, hereby agrees that the obligations of said Surety and its bond

shall be in no way impaired or affected by any extensions of the time within which such Bid
may be accepted, and said Surety does hereby waive notice of any such extensions.
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IN WITNESS WHEREOF, the parties hereto have duly executed this bond on the

day of

, 20

PRINCIPAL.:

Name of Bidder

By:

Signature

Title:

Printed

(Corporate Seal)

Address:

Telephone:

WITNESS:

SURETY:

Name of Surety:

Email:

By:

Signature
(Seal)

Title:

Printed

Address:

Telephone:

WITNESS:

Section 200
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BIDDING REQUIREMENTS SECTION 200 -
ATTACHMENT 3

CERTIFICATE OF COMPLIANCE WITH
THE FLORIDA TRENCH SAFETY ACT

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

Bidder acknowledges that he is solely responsible for complying with the Florida Trench Safety Act
(Act) and Occupational Safety and Health Administration's excavation safety standard 29 CFR
1926.650 (Subpart P as amended). Bidder further acknowledges that included in the various items
of the proposal and in the Grand Total Base Bid Price are costs for complying with the Florida
Trench Safety Act (90-96, Laws of Florida) effective October 1, 1990. The Bidder further identifies
the costs to be summarized below:

Trench Safety Units of
Method Measure Unit Unit Extended
(Description) (LF,SY) (Quantity) Cost Cost

A. _

B.

C. _

D.

Failure to complete the above may result in the Bid being declared non-responsive. The costs
indicated above are provided to comply with the Act and shall not constitute grounds for any
additional compensation to that listed for the separate line item of the Bid Form.

By:

Bidder Date

Authorized Signature
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BIDDING REQUIREMENTS
SECTION 200 — ATTACHMENT 4

DRUG-FREE WORK PLACE FORM
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that

does:

(Name of Business)

1.

Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.

Give each employee engaged in providing the commaodities or contractual services that are
under bid a copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or plea
of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance
law of the United States or any state, for a violation occurring in the workplace no later than
five (5) days after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community by, any employee
who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign the statement, | certify that this firm complies fully with the above
requirements.

Bidder's Signature

Date
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BIDDING REQUIREMENTS
SECTION 200 — ATTACHMENT 5

2026-014-NP
Golden Harbour Infrastructure Upgrades

QUALIFICATION SUBMITTAL

Bidders signature on “Signature of Bidder Form” guarantees the truth and accuracy of all statements and
answers herein contained. Failure to fully complete the qualification submittal may result in your Bid being
considered non-responsive. If information is not included, the City reserves the right to solicit Bidder for the
submission of this information. Failure by Bidder to provide the omitted information within the specified time
frame(s) communicated in writing may result in Bidder’s Bid response being considered non-responsive and
thereby rejected. Response for each qualification requirement should be submitted by use of the City
provided form herein.

Name of Bidder:

Qualification of Bidder Requirements (Referenced in Section 100, Item 6.0

6.1. The City will not award a Bid to any Bidder who cannot prove to the satisfaction of the City that the
Corporation/Partnership/Individual identified on the Signature of Bidder form has provided written
references that meet the below requirements. References that are for work performed by a parent
corporation or by an affiliated subsidiary will not be considered by the City to meet the reference
requirements.

The following are the requirements for references:

A. The Bidder must submit a minimum of three (3) satisfactory references from three (3) different
Florida public entities (as defined below) involving the following components:

1. Installation and regulatory clearance of at least 15,000 linear feet of distribution water
mains in a residential neighborhood with a minimum diameter of 6.

2. Each project’s cost must be at least $5,000,000 and must have been completed within
the period of 1/1/2021 through the date of Bid opening.

B. The Bidder must have been the prime contractor for the work performed for each reference, and
each reference shall identify the owner of the project for which the Bidder performed such work.
Any reference submitted for which the Bidder was not the prime contractor (i.e. where Bidder was
a subcontractor for a project engineer or contractor) will not satisfy this requirement.

C. Allreferences shall be for projects that were completed within the period of 1/1/2021 through the date
of Bid opening.

D. All references must be for construction work performed in the State of Florida.

E. A public entity shall be located in the State of Florida and shall mean one of the following: a state
agency, a federal agency, a county, a municipality, a public school/university, a port authority, a
drainage district, or a water district.

1.1 Florida Public entity name:
Address

City, State, Zip:
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Project Manager of Public entity: Title:

Phone No.: /Email:

Project Title: Completion Date of Project:
(Between 1/1/2021 and bid opening)

Total Project Cost:

Bidder to use an “X” to confirm each applicable reference requirement applies to the reference and complete
information as noted below:

Bidder’s firm worked as the Prime Contractor and completed installation and regulatory
clearance of at least 15,000 linear feet of distribution water mains,

in a residential neighborhood,
with a minimum diameter of 6”,
with a project cost of at least $5,000,000,

and was completed within the period of 1/1/2021 through the date of bid opening.

Summary of Project:

1.2 Florida Public entity name:

Address

City, State, Zip:

Project Manager of Public entity: Title:

Phone No.: /Email:

Project Title: Completion Date of Project:

(Between 1/1/2021 and bid opening)
Total Project Cost:

Bidder to use an “X” to confirm each applicable reference requirement applies to the reference and complete
information as noted below:

Bidder’s firm worked as the Prime Contractor and completed installation and regulatory
clearance of at least 15,000 linear feet of distribution water mains,

in a residential neighborhood,
with a minimum diameter of 6”,
with a project cost of at least $5,000,000,

and was completed within the period of 1/1/2021 through the date of bid opening.

Summary of Project:
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1.3 Florida Public entity name:

Address

City, State, Zip:

Project Manager of Public entity: Title:

Phone No.: /[Email:

Project Title: Completion Date of Project:

Total Project Cost:

(Between 1/1/2021 and bid opening)

Bidder to use an “X” to confirm each applicable reference requirement applies to the reference and complete

information as noted below:

Summary of Project:

Bidder’s firm worked as the Prime Contractor and completed installation and regulatory
clearance of at least 15,000 linear feet of distribution water mains,

in a residential neighborhood,
with a minimum diameter of 6,
with a project cost of at least $5,000,000,

and was completed within the period of 1/1/2021 through the date of bid opening.

Additional references may be submitted as an attachment.

6.2.

6.3.

The City will not award a Bid to any Bidder who cannot provide evidence that the
Corporation/Partnership/Individual identified on the Signature of Bidder form has been in business for a
minimum of one (1) year before the Bid opening date, excluding any affiliate or parent companies.
Evidence verifying that Bidder has been in business for of a minimum of one (1) year shall be provided to
the City and such verification may include, but is not limited to, a report/document filed with or from a
Department of State, either in the State of Florida or the state of origin of Bidder’s firm, evidencing the
date upon which the Bidder began operating as a business.

How many years has the Bidder identified on Signature of Bidder page been in business?
years.

Proof showing filing date with State submitted (i.e. print out from www.sunbiz.org)

or Website URL:

or other:

The City will not award a Bid to any Bidder who cannot provide evidence that the
Corporation/Partnership/Individual identified on the Signature of Bidder form is fully certified and licensed

Section 200 Page 15


http://www.sunbiz.org/

at time of Bid opening for type of Work to be performed. Copies of all applicable certificates and licenses
must be submitted with this Bid or Bidder must provide website addresses of certifying/licensing agencies
so that City may verify such certificates and licenses. Certificates and licenses must be in the name of
the Bidder shown on the Signature of Bidder Form. Should the Bidder not be fully licensed/certified, the
Bid shall be rejected.

All licenses to be in the name of the Bidder:
Contractor State/County License/Certification No.(s) as applicable for the Work

Submitted as an attachment or

Number & Issued By / License Type Named Individual
Number & Issued By / License Type Named Individual
Number & Issued By / License Type Named Individual

State Website URL:

County Website URL:

6.4. The City will not award a Bid to any Bidder who is not financially able and organized to successfully carry
out the Work covered by the Contract Documents in the required time, as determined in the sole discretion
of the City.

Bidder to submit their balance sheet and income statement for their most recent year as an attachment.
Confidential documents may be submitted only in accordance with Florida Public Record Laws.

Period reported on:

Attached Yes __  No
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BIDDING REQUIREMENTS
SECTION 200 - ATTACHMENT 6

QUESTIONNAIRE
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades
Failure to fully complete the questionnaire may result in your Bid being considered non-responsive.
Name of Bidder:

1.

Have you ever failed to complete work awarded to you or had a contract cancelled/terminated before
the project was fully completed?

No
Yes - If yes, where and why?

2. Have Surety Bond claims ever been made by the Surety for work bonded by your firm (as named on
Bid Form) within the past seven years?
No Yes , If the answer to above is yes, please describe the claim, the name of the
company or person making the claim, and the resolution of the claim.
3.

Have you personally inspected the proposed Work and have a complete understanding
and plan for its performance?

4. Business Tax Receipt for

(Bidder’s location)

City/County expires on

_____submitted as attachment OR ____Not Applicable for City/County where firm is located.

5. Bidder has reviewed and confirmed with insurance agent ability to secure and obtain the insurance
coverage as identified in the Contract Document, Section 3007
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QUESTIONNAIRE
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

6. The City requires the Successful Bidder to perform a minimum of 50% of the Work by the firm identified
on the Signature of Bidder Form, as stated in the Special Provisions. Bidder to declare what portion will
be subcontracted. Minimum Work percentage shall be defined as all components of the job with the
exception of mobilization, administration, overhead and profit.

Declaration of Work Components Schedule

Minimum of 50% of Work to be completed by Bidder identified on Signature of Bidder Form.
(Mobilization, administration, overhead and profit may not be included in the Work components)

Work Components that make up the above minimum are as follows:

Work Components that will be provided by subcontractors are as follows and the name of
subcontractor:
Work Component / Division of Work Name of Subcontractor
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BIDDING REQUIREMENTS
SECTION 200 — ATTACHMENT 7
BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades
Bidder Certification Regarding
Scrutinized Companies

Bidder Name:

Bidder FEIN:

Address:

City: State: Zip:

Telephone Number:

Email Address:

Bidder acknowledges that Section 287.135, Florida Statutes, prohibits the City from contracting
for goods or services of any amount with companies that are on the Scrutinized Companies that
Boycott Israel List (contained in Section 215.4725, Florida Statutes) or are engaged in a boycott
of Israel, and from contracting for goods or services of $1 Million or more with companies that
are on the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with
Activities in the Iran Petroleum Energy Sector List (contained in Section 215.473, Florida
Statutes), or is engaged in business operations in Cuba or Syria.

As the person authorized to sign on behalf of the Bidder, | hereby certify that the Bidder is not on
the Scrutinized Companies that Boycott Israel List or is engaged in a boycott of Israel, that the
Bidder is not on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with Activities in the Iran Petroleum Energy Sector List, and that the Bidder is not
engaged in business operations in Cuba or Syria. On behalf of Bidder, | acknowledge and
understand that, pursuant to section 287.135, Florida Statutes, the submission of a false
certification may subject the Bidder to civil penalties, attorney’s fees, and/or costs, and other
damages or relief, as allowed by law. | further understand that the City may terminate a Contract
if the City determines that the Bidder submitted a false certification.

*Signature of Authorized Representative

*Name and Title of Authorized Representative

*This individual must have the authority to bind the Bidder.
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Nongovernment Entity name (“Vendor”):

BIDDING REQUIREMENTS
SECTION 200 — ATTACHMENT 8

Affidavit Attesting to Noncoercive Conduct for Labor or Services

Vendor FEIN:
Address:

City, State ZIP:

Phone number:
Email Address:

As a nongovernmental entity executing, renewing, or extending a contract with a government
entity, Vendor is required to provide an affidavit under penalty of perjury attesting that Vendor
does not use coercion for labor or services in accordance with Section 787.06, Florida Statutes.

As defined in Section 787.06(2)(a), coercion means:

1.
2.

Using or threating to use physical force against any person;

Restraining, isolating, or confining or threating to restrain, isolate, or confine any person
without lawful authority and against her or his will;

Using lending or other credit methods to establish a debt by any person when labor or
services are pledged as a security for the debt, if the value of the labor or services as
reasonably assessed is not applied toward the liquidation of the debt, the length and nature
of the labor or service are not respectively limited and defined;

Destroying, concealing, removing, confiscating, withholding, or possessing any actual or
purported passport, visa, or other immigration document, or any other actual or purported
government identification document, of any person;

Causing or threating to cause financial harm to any person;
Enticing or luring any person by fraud or deceit; or

Providing a controlled substance as outlined in Schedule | or Schedule Il of Section
893.03 to any person for the purpose of exploitation of that person.

As a person authorized to sign on behalf of Vendor, | certify that Vendor does not use coercion
for labor or services in accordance with Section 787.06.
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Written Declaration

Under penalties of perjury, | declare that | have read the foregoing Affidavit and that the
facts stated in it are true.

Name of Vendor:
(Firm Name as Registered with their State of origin)

Authorized Signer:

Name:

Title:
*President or other Authorized Officer/Member/Manager

Email:
Telephone:

Authorized Signature: Date:

STATE OF COUNTY OF

The foregoing instrument was acknowledged before me by means of

[1 physical presence or O online notarization
this day of 20 ,
by (name of person acknowledging) as

(type of authority, e.g. officer, trustee, attorney in fact)

for (name of party on behalf of whom instrument was

executed).

(Signature of Notary Public - State of Florida)

(Print, Type, or Stamp Commissioned Name of Notary Public)

Personally Known [ OR Produced O

(Type of Identification Produced)
Proposer Certification regarding Entities of Foreign Countries of Concern
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BIDDING REQUIREMENTS
SECTION 200 - ATTACHMENT 9

Bidder Affidavit regarding Entities of Foreign Countries of Concern

(Name of Entity) is not owned by the government of
a Foreign Country of Concern, is not organized under the laws of nor has its principal place
of business in a Foreign Country of Concern, and the government of a Foreign Country of
Concern does not have a Controlling Interest in the entity.

Under penalties of perjury, | declare that | have read the foregoing statement and that the
facts stated in it are true.

Printed Name:

Title:

Signature: Date:

STATE OF FLORIDA

COUNTY OF

The foregoing instrument was acknowledged before me by means of [J physical presence
or I online notarization, this ___ day of ,202__ | by _(name of person
acknowledqging) as _(type of authority, . . . e.g. officer, trustee, attorney in

fact) for (name of party on behalf of whom instrument was executed) .

Notary Public

State of Florida at Large

My Commission Expires:
My Commission Number:
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CONTRACT

Bid No. 2026-014-NP
Golden Harbour Infrastructure Upgrades
PROJECT: 71-23-011

This Contract made and entered into this day of , 20 , by and between

the City of Boca Raton, (hereinafter called the Owner) a Florida municipal corporation, and

, (hereinafter called the Contractor);

WHEREAS, the Owner desires to retain the Contractor for the Project as expressed in its

Bid No. 2026-014-NP; and,

WHEREAS, the Contractor hereby covenants and agrees to undertake and execute all of the

Work as required and described in the Contract Documents (as defined in Article 1 in the General
Conditions), in a good, substantial and workmanlike manner, and to furnish and pay for all materials,
labor, supervision, equipment, supplies, fees, expertise, and services necessary to fully complete all
Work in accordance with all requirements of the Contract Documents and in accordance with all
applicable codes and governing regulations, within the time limit specified in the Contract.

1.0

2.0

3.0

3.1

DEFINITIONS

The definitions for all terms as used in this Contract and all Contract Documents shall be as
defined in Article 1 of the General Conditions.

CONTRACT TIME

The Work under this Contract shall be commenced promptly and prosecuted with diligence.
In accordance with the General Conditions, the Work shall be:

Substantially Completed on or before the Substantial Completion Date two hundred and ten
(210) calendar days after the date provided in the Notice to Proceed, and

Finally Completed on or before the Final Completion Date and ready for final payment in
accordance with this Contract within two hundred and forty (240) calendar days after the
date provided in the Notice to Proceed.

COMPENSATION TO BE PAID CONTRACTOR

In consideration of the faithful performance of this Contract by the Contractor, the Owner will
pay to the Contractor for the full and entire completion of this Contract and upon acceptance
of the Work by the Owner the amount of $ subject to
additions and deletions by Change Order as provided for in this Contract. This represents
the entire cost which the Owner will have to pay the Contractor for acceptable and conforming
Work, inclusive of all materials, supplies, costs, fees, and is the maximum extent of the
owner’s obligation to pay Contractor but does not constitute a limitation, of any sort, of the
Contractor’s obligations to perform the Work in accordance with this Contract.
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3.2 The amount to be paid by the Owner shall be determined by unit prices (including lump sum
line items), all of which are contained in the Bid documents submitted by the Contractor,
which are incorporated in, and made a part of this Contract.

3.3 Any work performed by Contractor without proper authorization is performed at Contractor's
risk, and Owner shall have no obligation to compensate Contractor for such work.

4.0 LIQUIDATED DAMAGES

4.1 Liquidated Damages for Entire Project

A. Owner and Contractor recognize that time is of the essence for the completion of the
Work. As such, Owner and Contractor recognize that Owner will suffer direct financial loss if
the Work is not completed within the Contract Time, plus any extensions thereof allowed in
accordance with the General Conditions. They also recognize the delays, expenses and
difficulties involved in proving the actual loss suffered by the Owner if the Work is not
completed on time. Accordingly, instead of requiring any such proof, Contractor agrees to
forfeit and pay Owner, as liquidated damages for delay (but not as a penalty), the amount of
$1,000 for each calendar day that expires after the Contract Time for Substantial Completion
until the Work is substantially complete.

After Substantial Completion, if the Contractor shall neglect, refuse, or fail to complete the
remaining Work within the Contract Time (Final Completion Date), the Contractor shall pay
the Owner $750 for each calendar day that expires after the time for Final Completion.

B. The Owner is hereby authorized to deduct the designated liquidated damages from
the monies which may be due or become due to Contractor for the Work under this Contract,
or as much thereof as the Owner may, at its sole discretion, deem just and reasonable.

5.0 SUCCESSORS, ASSIGNS AND ASSIGNMENT

The Owner and the Contractor each binds itself, its officers, directors, qualifying agents, partners,
successors, assigns and legal representatives to the other party hereto and to the partners,
successors, assigns and legal representatives of such other party in respect to all covenants,
agreements and obligations contained in the Contract. It is agreed that the Contractor shall not
assign, transfer, convey or otherwise dispose of the contract or its right, title or interest in or to the
same or any part thereof, or allow legal action to be brought in its name for the benefit of others,
without previous consent of the Owner and concurred to by the sureties.

6.0 INDEPENDENT CONTRACTOR

Contractor represents that it is fully experienced and properly qualified to perform the class of work
provided for herein, and that it is properly licensed, equipped, organized and financed to perform such
work. Contractor shall act as an independent Contractor and not as the agent of Owner in performing
the Contract, maintaining complete control over its employees and all of its suppliers and
subcontractors. Nothing contained in this Contract or any subcontract awarded by Contractor shall
create any contractual relationship between any such supplier or subcontractor and Owner.
Contractor shall perform the Work in accordance with its own methods subject to compliance with the
Contract.

7.0 INTENT AND CORRELATION OF DOCUMENTS
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Section 300

The Contract Documents cover, with explicit provisions, all matters relating to the
Work which the Contractor undertakes to construct or perform in full compliance with
such provisions. It is understood that Contractor has, by personal examination and
inquiry, if necessary, satisfied himself as to all local conditions and as to the
meaning, requirements and reservations of the Contract Documents. No deviation
will be allowed from the Engineer's interpretation thereof. The intent of the Contract
Documents is to include all labor, materials (except as may be specifically
designated to be furnished by the Owner) equipment, and transportation necessary
for the proper execution of the Work. Contractor shall, in addition, provide all Work
and materials not shown in detail but necessary for completion of the project as
indicated or specified including a proper and suitable preparation, base or support,
and a reasonable finish consistent with adjacent work which is shown or specified.
Iltems described in the singular shall include the plural and vise-versa, when
appropriate to complete all Work necessary to result in a completed Project.
Contractor shall follow the Specifications and Drawings and execute all Work in strict
accordance therewith and with the kind and quality of materials indicated and
specified. Materials or work described in words which, when so applied, have a well-
known technical or trade meaning shall be held to refer to such recognized
standards. Any deviation from the Drawings and Specifications, which may be
required by the exigencies of construction, shall in all cases conform to written
instructions of the Engineer. The applicable provisions of the Contract Documents
shall apply with equal force to all Work, including extra Work, performed under this
Contract, whether performed either directly by the Contractor or by a Subcontractor.

In resolving conflicts resulting from conflicts, errors, or discrepancies in any of the
Contract Documents, the order of precedence shall be as follows:
e Change Orders
Contract
Addenda
Technical Specifications
Drawings
Special Provisions
General Conditions
Bid Form and Attachments

The Contract Documents are complementary, and what is called for by any shall be
as binding as if called for by all.

Contractor shall carefully study and compare all Drawings, Specifications and other
instructions and shall test all figures on the Drawings before laying out the work. The
following shall apply regarding drawing specifications:

1. Full size details shall take precedence over scale drawings and large-scale
drawings shall take precedence over small scale drawings. Dimensions
given in figures shall take precedence over scaled dimensions.

2. When measurements are affected by conditions already established or
where items are to be fitted into constructed conditions it shall be
Contractor's responsibility to verify all such dimensions at the Site and the
actual job dimensions shall take precedence over scale and figure
dimensions on the Drawings.
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3. Wherever a stock size of manufactured item or piece of equipment is
specified by its nominal size, it shall be the responsibility of Contractor to
determine the actual space requirements for setting and for entrance to the
setting space and to make all necessary allowances and adjustments
therefore in Contractor’s work without additional cost to the Owner.

C. When resolving conflicts with the Drawings, the entire installation and each part
thereof shall be constructed in the position required. The finished surfaces of
structures shall conform to the elevation and/ or gradients specified, and all part of
substructures and superstructures shall be in proper alignment and adjustment.
Contractor shall provide all frames, cribbing, false work, scaffolds, shoring, guides,
anchors, and temporary structures which may be necessary to obtain these results,
although such will not, generally, be shown or noted on the Drawings; and the
Contract Price(s) shall include and cover all such work, material, and construction.
Any deviation from the Drawings, which may be found necessary or advantageous,
will be determined by the Engineer.

8.0 LAWS/ORDINANCES

Contractor shall observe and comply with all federal, state, county, local and municipal laws,
ordinances, rules, and regulations that would apply to this Contract. Failure by the awarded Contractor
to comply with all applicable laws ordinances, rules, and regulations shall constitute a breach of the
Contract and the City shall have the discretion to unilaterally terminate this Contract.

9.0 LIMITATION OF LIABILITY/ NO WAIVER

Contractor agrees to the limitation of liability of the Owner for any cause of action arising out of this
Agreement as stated herein.

The Contractor ‘s recovery from the Owner for any action or claim arising from the Contract is limited
to a maximum amount of the Contract Price less the amount of all funds actually paid by the Owner to
Contractor pursuant to this Contract.

Nothing contained in this paragraph or elsewhere in this Contract is in any manner intended either to
be a waiver of the limitation placed upon the Owner’s liability as set forth in Section 768.28, Florida
Statutes, or to extend the Owner’s liability beyond the limits established in said Section; and no claim
or award against the Owner shall include attorney fees, investigative costs, expert fees, suit costs or
pre-judgment interest. This section shall not prevent the Owner from taking corrective action against
the Contractor.

Except as specifically and expressly provided for herein, no provision of this Contract is intended to,
or shall be construed to, create any third-party beneficiary or to provide any rights to any person or
entity not a party to this Agreement.

10.0 INDEMNIFICATION/HOLD HARMLESS AGREEMENT

To the fullest extent permitted by law, the Contractor hereby agrees to defend, indemnify and hold
harmless the City of Boca Raton, its officers, agents, and employees from liabilities, damages, losses,
and costs, including, but not limited to reasonable attorney’s fees, to the extent caused by the
negligence, recklessness, or intentionally wrongful misconduct of the Contractor and persons
employed or utilized by the Contractor in the performance of the Contract. This indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages,
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compensation, or benefits payable by or for the Contractor and/or persons employed or utilized by the
Contractor, in the performance of the Contract under any insurance required by the Contract, including,
but not limited to workers’ compensation acts, disability benefit acts, or other employee benefit acts.

Any costs and expenses, including attorney’s fees, appellate, bankruptcy or defense counsel fees
incurred by the City of Boca Raton to enforce this Indemnification Clause shall be borne by the
Contractor. This Indemnification Clause shall continue indefinitely and survive the cancellation,
termination, expiration, lapse or suspension of this agreement.

This provision shall not be deemed to waive any of the rights or immunities accorded to the Owner
by section 768.28, Florida Statutes, or any other applicable law.

11.0 PROVISION AND MAINTENANCE OF BONDS

Surety Bonds legally issued, meeting the requirements in the Contract Documents and approved
by the Owner shall be maintained by Contractor.

If the Surety on any Bond furnished by the Contractor is declared bankrupt or becomes insolvent
or its right to conduct business in the State of Florida is terminated or it ceases to meet the
requirements of Surety Bond, the Contractor shall within five (5) days thereafter substitute another
Bond and Surety, both of which shall be subject to the approval by the Owner. Failure to maintain
such Surety Bond shall constitute a breach of the Contract and the Owner in its sole discretion shall
be authorized to terminate the Contract as provided in Section 12 herein.

12.0 TERMINATION

A. Owner’s Right to Terminate Contract for Default
1. Default

Notwithstanding any other provisions of this Contract, Contractor shall be
considered in default of its contractual obligation under this Contract if it:
(@) Performs work which fails to conform to the requirements of this Contract;

(b) Fails to meet the contract schedule or fails to make progress so as to
endanger performance of this Contract;

(c) Abandons or refuses to proceed with any or all work including modifications
directed pursuant to the clause entitled Extra Work, Article 38 and Omitted
Work, Article 39 in the General Conditions;

(d) Fails to supply enough properly skilled workers or material;

(e) Fails to make prompt payments to Subcontractors or suppliers for materials
or labor;

(f) Fails to obey laws, ordinances, rules, regulations or orders of public
agencies having jurisdiction;

(g) Fails to maintain a surety bonds as required by the Contract;

(h) Fails to provide safety equipment or enforce safety procedures for workers
on the site;

(i) Fails to protect persons or property; or
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Section 300

() Fails to fulfill any of the terms of this Contract or to comply in any way with
the Contract Documents.

Any of the above conditions shall be sufficient grounds for the Owner to find the
Contractor in default and that sufficient cause exists to terminate the Contract
and/or to withhold payment or any part thereof until the cause or causes giving
rise to the default has been eliminated by the Contractor and approved by the
Owner.

If a finding of default is made, the Contractor and Contractor's Surety shall
remain responsible for performance of the requirements of the Contract
Documents unless and until the Owner terminates the Contract.

Notice of Default

Upon a finding of default, the Owner shall notify Contractor in writing of the
nature of the failure and shall set a reasonable time within which the Contractor
and its Surety shall eliminate the cause or causes of default.

When the basis for finding of default no longer exists, the Owner shall notify the
Contractor and its Surety in writing that the default has been corrected and that
the Contractor is no longer in default.

Suspension of Work for Default

Owner may, at its sole option, suspend the performance of all or a portion of
work to be performed under the Contract as a result of a finding of default, and
shall include such suspension in the Notice of Default described above. Said
suspension shall continue until such time as the Owner has notified the
Contractor that the default has been corrected and the suspension has been
removed, or the Contractor has been terminated. During said period of
suspension, Contractor shall not be entitled to assert any claims for damages or
any claims for time extensions or adjustments.

Notice of Contract Termination for Default

If the Contractor fails to correct the default within the time allowed, or if
Contractor or its Surety fails to provide satisfactory evidence that such default
will be corrected, Owner may, without notice to Contractor's Surety, and without
otherwise waiving its rights against the Contractor or its Surety, provide written
notice to the Contractor of the termination, in whole or in part, of the Contract.

Owner may prosecute the Work to completion by contract or by any other
method deemed expedient and/or make demand upon the Surety to perform, at
Owner’s sole option. Owner may take possession of and utilize any materials,
plant, tools, equipment, and property of any kind furnished by Contractor and
necessary to complete the work.

Upon termination for default, Contractor shall:
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(a) immediately discontinue work on the date and to the extent specified in the
notice and place no further purchase orders or subcontracts to the extent
that they relate to the performance of work terminated;

(b) inventory, maintain and turn over to Owner all materials, plant, tools,
equipment, and property furnished by Contractor or provided by Owner for
performance of work;

(c) promptly obtain cancellation upon terms satisfactory to Owner of all
purchase orders, subcontracts, rentals, or any other agreements existing
for performance of the terminated work or assign those agreements to
Owner as directed;

(d) cooperate with Owner in the transfer of information and disposition of work
in progress so as to mitigate damages;

(e) comply with other reasonable requests from Owner regarding the
terminated work; and

(f)  continue to perform in accordance with all of the terms and conditions of
the Contract such portion of work that is not terminated.

If, upon termination pursuant to this clause, it is determined for any reason that
Contractor was not in default, the rights and obligations of the parties shall be
the same as if the notice of termination had been issued pursuant to the
provisions of Section 12B as provided herein.

5. Costs of Completed Work of Terminated Contract.

Contractor and its Surety, shall be liable jointly and severally for all costs in
excess of the contract price for such terminated work reasonably and necessarily
incurred in the completion of the Work as scheduled, including cost of
administration of any contract awarded to others for completion and for
Liquidated Damages.

This section shall survive the cancellation, termination, expiration, lapse or
suspension of this Contract.

B. Optional Termination of Contract By Owner

Owner may, at its sole option, terminate the Contract, in whole or in part at any time, by
thirty (30) day written notice thereof to Contractor, whether or not Contractor is in default. If
it was determined that Contractor was not in default as specified in Section 12 (A) (4), the
30 day notice requirement in this section is waived as long as the notice requirement set
forth in Section 12 (A)(2) is satisfied. Upon any such termination, Contractor hereby waives
any claims for damages from the optional termination, including loss of anticipated profits,
on account thereof. The sole right and remedy of Contractor under this paragraph shall be
that Owner shall pay Contractor in accordance with the subparagraphs below, provided,
however, that those provisions of the Contract which by their very nature survive final
acceptance under the Contract shall remain in full force and effect after such termination,
including but not limited to:

1. Upon receipt of any such notice, Contractor and its Surety shall, unless the
notice requires otherwise:
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(a) Immediately discontinue work on the date and to the extent specified in the
notice;

(b) Place no further orders or subcontracts for materials, services, or facilities,
other than as may be necessary or required for completion of such portion
of work under the Contract that is not terminated:;

(c) Promptly make every reasonable effort to obtain cancellation upon terms
satisfactory to Owner of all orders and subcontracts to the extent they
relate to the performance of work terminated or assign to Owner those
orders and subcontracts and revoke agreements specified in such notice;

(d)  Assign all subcontracts required for performance of this Contract to the
Owner;

(e) Assist Owner, as specifically requested in writing, in the maintenance,
protection and disposition of property acquired by Owner under the
Contract; and

(f)  Complete performance of any work which is not terminated.

2. Upon any such termination, Owner will pay to Contractor an amount determined
in accordance with the following (without duplication of any item):

(a) All amounts due and not previously paid to Contractor for work completed
in accordance with the Contract prior to such notice, and for work thereafter
completed as specified in such notice.

(b) The reasonable cost of settling and paying claims arising out of the
termination of work under subcontracts or orders as provided above.

(c) The verifiable costs of work completed by Subcontractors.

(d) Any other reasonable costs which can be verified to be incidental to such
termination of work.

13.0 PROVISION AND MAINTENANCE OF INSURANCE

The Contractor shall purchase and maintain such comprehensive general liability and other
insurance as will provide protection from claims set forth below which may arise out of or result
from the Contractor's performance of the Work and the Contractor’s other obligations under this
Contract, whether such performance is by the Contractor, by any subcontractor, by anyone directly
or indirectly employed by any of them, or by anyone for whose acts any of them may be liable.

Contractor agrees, at its sole expense, to maintain on a primary basis during the life of this Contract,
or the performance of work hereunder, insurance coverages, limits, and endorsements as required
herein.

All such insurance shall remain in effect until final payment and at all times thereafter when the
Contractor may be correcting, removing or replacing defective Work in accordance with the
Warranty provisions of the Contract.

The Contractor agrees the insurance requirements herein as well as City of Boca Raton’s review
or acknowledgement, is not intended to and shall not in any manner limit or qualify the liabilities
and obligations assumed by the Contractor under this Contract.
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A. COVERAGE AND MINIMUM LIMITS

1. Commercial General Liability.

Contractor agrees to maintain Commercial General Liability at a limit of liability not less than
$1,000,000/$2,000,000 occurrence/aggregate. Contractor agrees its coverage will not contain any
restrictive endorsement(s) excluding or limiting Product/Completed Operations, Independent
Contractors, Broad Form Property Damage, X-C-U Coverage, Contractual Liability, Cross Liability
or Separation of Insureds.

Additional Insured Endorsements.

The Contractor agrees to endorse the City of Boca Raton, as an Additional Insured on the
Commercial General Liability policy on a primary and non-contributory basis with the following, or
similar endorsement providing equal or broader Additional Insured coverage, the CG 2010 04 13

and the GC 20 37 07 04 which shall be required to provide back coverage for the contractor’s “your
work” as defined in the policy and liability arising out of the products-completed operations hazard.

Contractor shall maintain such completed operations insurance for at least one (1) year after final
payment and furnish City of Boca Raton with evidence of continuation of such insurance at final
payment and one (1) year thereafter.

2. Business Automobile Liability.

Contractor agrees to maintain Business Automobile Liability at a limit of liability not less than
$1,000,000 Each Occurrence. Coverage shall include liability for Owned, Non-Owned & Hired
automobiles. In the event Contractor does not own automobiles, Contractor agrees to maintain
coverage for Hired & Non-Owned Auto Liability, which may be satisfied by way of endorsement to
the Commercial General Liability policy or separate Business Auto Liability policy.

3. Commercial Umbrella/Excess Liability

Umbrella or Excess Liability coverage is required and shall have an Annual Aggregate at a limit not
less than two (2) times the highest per occurrence minimum limit.. Umbrella or Excess Liability
minimum requirement is $2,000,000. The Contractor agrees to endorse the City of Boca Raton as
an “Additional Insured” on the Commercial Umbrella/Excess Liability, unless the Commercial
Umbrella/Excess Liability provides coverage on a pure/true follow-form basis, or the City of Boca
Raton is automatically defined as an Additional Protected Person.

4. Worker's Compensation & Employer’s Liability.

The Contractor agrees to maintain its own Worker's Compensation & Employers Liability Insurance
in compliance with Florida Statute 440 in the minimum amount of $1,000,000 each employee
each accident, $1,000,000 each employee by disease, and $1,000,000 disease policy limit.
(NOTE: Elective exemptions or coverage through an employee leasing arrangement will
NOT satisfy this requirement).

5. Inland Marine Installation Floater Insurance.

The Contractor, prior to notice to proceed or commencement of work, whichever occurs first,
agrees to maintain an Inland Marine Installation Floater coverage providing property coverage to
protect the interests of the City of Boca Raton, including property acquired under a sales tax
incentive program, property in transit, and property on or off-premises, which shall become part of
a location, building, or project. Coverage shall be written on a All-Risk, Replacement Cost, and in
an amount at least equal to One-Hundred Percent (100%) of the completed value (hard and soft
costs included) as well as subsequent modifications of that sum by way of change orders. The
Contractor agrees any flat deductible(s) shall not exceed $25,000, and any wind percentage
deductible (when applicable) shall not exceed five-percent (5%). The City of Boca Raton shall be
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endorsed as either a Loss Payee or Additional Insured on policy. The required installation floater
coverage may be included as part of the builder's risk insurance policy

Additional Insured Endorsement. The Contractor agrees to endorse the City of Boca Raton
as an Additional Insured on the Inland Marine Installation Floater Insurance coverage form.

6. Pollution Liability.

The Contractor shall agree to maintain Pollution Liability, at a minimum limit not less than
$1,000,000 per occurrence/$1,000,000 annual aggregate providing coverage for damages against,
but not limited to, third-party liability, clean up, corrective action including assessment, remediation
and defense costs. The coverage may be provided on a stand-alone policy or by way of
endorsement to the Commercial General Liability Policy. When a self-insured retention or
deductible exceeds $10,000, the City reserves the right, but not the obligation, to review and
request a copy of the Contractor's most recent annual report or audited financial statements.

B. SUBCONTRACTOR INSURANCE

The Contractor shall agree to cause each subcontractor employed by Contractor to purchase and
maintain insurance of the type specified herein, unless the Contractor's insurance provides
coverage on behalf of the subcontractor. When requested by the City of Boca Raton, the Contractor
shall agree to obtain and furnish copies of certificates of insurance evidencing coverage for each
subcontractor.

C. DEDUCTIBLES, COINSURANCE PENALTIES & SELF-INSURED RETENTION

The Contractor agrees to be fully and solely responsible for any costs or expenses as a result of a
coverage deductible, coinsurance penalty, or self-insured retention; including any loss not covered
because of the operation of such deductible, coinsurance penalty, self-insured retention, or
coverage exclusion or limitation.

D. WAIVER OF SUBROGATION

The Contractor agrees by entering into this written Contract to a Waiver of Subrogation in favor of
the City of Boca Raton, Contractor, sub-contractor, architects, or engineers for each required policy
providing coverage during the life of this Contract.

When required by the insurer or should a policy condition not permit the Contractor to enter into a
pre-loss agreement to waive subrogation without an endorsement, the Contractor agrees to notify
the insurer and request the policy be endorsed with a Waiver of Transfer of Rights of Recovery
Against Others, or an equivalent endorsement.

This Waiver of Subrogation requirement shall not apply to any policy, which includes a condition
that specifically prohibits such an endorsement, or voids coverage should the Contractor enter into
such an agreement on a pre-loss basis. The Waiver of Subrogation shall be in accordance with all
of the limits, terms and conditions set forth herein.

E. RIGHT TO REVISE OR REJECT

The Contractor agrees the City of Boca Raton reserves the right, but not the obligation, to review
or revise any insurance requirement, not limited to limits, coverages and endorsements based on
insurance market conditions affecting the availability or affordability of coverage; or changes in the
scope of work / specifications affecting the applicability of coverage. Additionally, the City of Boca
Raton reserves the right, but not the obligation, to review and reject any insurance policies failing
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to meet the criteria stated herein, or any insurer(s) providing coverage due of its poor financial
condition or failure to operate legally in the State of Florida. In such events, The City of Boca Raton
shall provide Contractor written notice of such revisions or rejections.

F. NO REPRESENTATION OF COVERAGE ADEQUACY.

The coverages, limits or endorsements required herein protect the primary interests of the City of
Boca Raton, and the Contractor agrees in no way should these coverages, limits or endorsements
required be relied upon when assessing the extent or determining appropriate types and limits of
coverage to protect the Contractor against any loss exposures, whether as a result of the Project
or otherwise.

G. REQUIREMENTS OF INSURERS PROVIDING THE INSURANCE

Insurers providing the insurance required by this Contract must meet the following minimum
requirements:

1. Be authorized by to maintain certificates of authority issued to the companies by the
Department of Insurance of the State of Florida or be eligible surplus lines insurers under Florida
Statute 626.918, and

2. Must have a current rating of "A-" or better and a Financial Size Category of "IV" or better
according to the most recent rating in effect by the A.M. Best Company.

H. CERTIFICATE OF INSURANCE (COl) AND CANCELLATION/NON-RENEWAL OF
COVERAGE

The Contractor agrees to provide the City of Boca Raton with certificate(s) of insurance that clearly
evidences the Contractor’s insurance contains the minimum coverages, limits, and endorsements
set forth herein. The City of Boca Raton requires an original or electronically transmitted certificate
of insurance (COIl) on an ACORD-25 form (2010/05) and the required endorsements as specified
above.

A minimum thirty (30) day endeavor to notify due to cancellation, non-renewal of coverage shall be
identified on each certificate(s) of insurance. If the Contractor receives a non-renewal or
cancellation notice from an insurance carrier affording coverage required herein, or receives notice
that coverage no longer complies with the insurance requirements herein, Contractor agrees to
notify the City of Boca Raton project manager and copy the City’s Risk Manager in writing within
(30) business days with a copy of the non-renewal or cancellation notice, or written specifics as to
which coverage is no longer in compliance.

In the event the City of Boca Raton is notified that a required insurance coverage will cancel or
expire during the period of this Contract, the Contractor agrees to furnish the City of Boca Raton
prior to the expiration of such insurance, a new certificate of insurance evidencing replacement
coverage. When notified by the City of Boca Raton the Contractor agrees not continue work
pursuant to this Contract, unless all required insurance remains in effect.

The City of Boca Raton shall have the right, but not the obligation, of prohibiting Contractor from
entering the Project site until a new certificate of insurance is provided to the City of Boca Raton
evidencing the replacement coverage. The Contractor agrees the City of Boca Raton reserves the
right to withhold payment to Contractor until evidence of reinstated or replacement coverage is
provided to the City of Boca Raton. If the Contractor fails to maintain the insurance as set forth
herein, the Contractor agrees the City Of Boca Raton shall have the right, but not the obligation, to
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purchase replacement insurance, which the Contractor agrees to reimburse any premiums or
expenses incurred by the City of Boca Raton.

L. CERTIFICATE OF INSURANCE FORMAT

The Contractor agrees the Certificate(s) of Insurance shall:

1. Clearly indicate the City is endorsed as an Additional Insured as per requirements herein,
Item A. Insurance Coverage and Minimum Limits.

2. Clearly indicate the project name and Bid number.

3. Clearly identify each policy’s limits, flat & percentage deductibles, sub-limits, or self-insured

retentions, whether in excess or equal to the amounts or percentages set forth herein.

4. Clearly indicate a minimum thirty (30) day endeavor to notify requirement in the event of
cancellation or non-renewal of coverage.

5 Clearly indicate Certificate Holder(s) and Address.
6. Include the appropriate Endorsement listing the City of Boca Raton as an additional Insured.

(CG 2010 04 013 or; CG2010 07 04 and CG2037 07 04).

Certificate Holder: City of Boca Raton
201 W. Palmetto Park Road
Boca Raton, FL 33432
Attn: Edward Galvan
Email: EGalvan@bocaraton-fl.gov

R L e S e e e e s

14.0 NOTICES

Any notice, demand, communication, or request required or permitted hereunder shall be in writing
and delivered in person or sent by certified mail, postage prepaid as follows:

As to Owner: City of Boca Raton

Name Edward Galvan
Address 1401 Glades Road, Boca Raton FL - 33431
Email EGalvan@bocaraton-fl.gov

As to Contractor:
Name

Address

Fax

Email

Notices shall be effective when delivered to the address specified above. Changes in the respective
addresses to which such notice may be directed may be made from time to time by any party by written
notice to the other party. Facsimile and Email is acceptable notice effective when received, however,
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facsimiles received (i.e. printed) after 5:00 p.m. or on weekends or holidays, will be deemed received
on the next business day. The original of the notice must additionally be mailed as required herein.

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between representatives of Contractor and Owner in the performance of the
Work.

15.0 MISCELLANEOUS

15.1  Remedies

The remedies expressly provided in this Agreement to the City of Boca Raton shall not be deemed
to be exclusive but shall be cumulative and in addition to all other remedies in favor of the City of
Boca Raton now or later existing at law or in equity.

15.2 Nonwaiver

A waiver by either Owner or Contractor of any breach of this Contract shall not be binding upon the
waiving party unless such waiver is in writing and duly signed by both parties to this Contract. In
the event of a written waiver, such a waiver shall not affect the waiving party's rights with respect
to any other or further breach. The making or acceptance of a payment by either party with
knowledge of the existence of a default or breach shall not operate or be construed to operate as
a waiver of any subsequent default or breach.

15.3 Severability

The invalidity, illegality, or unenforceability of any provision of this Contract, or the occurrence of
any event rendering any portion or provision of this Contract void or voidable, shall in no way affect
the validity or enforceability of any other portion or provision of the Contract. Any void or voidable
provision shall be deemed severed from the Contract and the balance of the Contract shall be
construed and enforced as if the Contract did not contain the particular portion or provision held to
be void. The parties further agree to reform the Contract to replace any stricken provision with a
valid provision that comes as close as possible to the intent of the stricken provision.

The provisions of this section shall not prevent the entire Contract from being held void should a
provision which is of the essence of the Contract be determined to be void by a court of competent
jurisdiction.

15.4  Governing Law / Venue / Waiver of Jury Trial

This Contract shall be governed by the laws of the State of Florida. Any and all legal action necessary
to enforce the Contract will be held in Palm Beach County. BY ENTERING INTO THIS CONTRACT,
CONTRACTOR AND CITY OF BOCA RATON HEREBY EXPRESSLY WAIVE ANY RIGHTS
EITHER PARTY MAY HAVE TO A TRIAL BY JURY OF ANY CIVIL LITIGATION RELATED TO
THIS AGREEMENT.

15.5 Maintenance of Records

Contractor will keep adequate records and supporting documentation which concern or reflect
the Work hereunder. The records and documentation will be retained by Contractor for a
minimum of five (5) years from (a) the date of termination of this Agreement or (b) the date the
Work is completed, whichever is later, or such later date as may be required by law. Owner, or
any duly authorized agents or representatives of Owner, shall, free of charge, have the right to
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audit, inspect and copy all such records and documentation as often as they deem necessary
during the period of this Contract and during the five (5) year period noted above, or such later
date as may be required by law; provided, however, such activity shall be conducted only during
normal business hours.

16. Not Used

17.0 E-VERIFY

By entering into this Contract, the Contractor becomes obligated to comply with the provisions of
Section 448.095, Fla. Stat., "Employment Eligibility." This includes but is not limited to utilization of
the E-Verify System to verify the work authorization status of all employees hired after January 1,
2021 (as well as contractual employees whose contract is renewed after January 1, 2021), and
requiring all subcontractors to provide an affidavit attesting that the subcontractor does not employ,
contract with, or subcontract with, an unauthorized alien. Failure to comply will lead to termination
of this Contract, or if a subcontractor knowingly violates the statute, the subcontract must be
terminated immediately. Any challenge to termination under this provision must be filed in the Circuit
Court no later than 20 calendar days after the date of termination. If this Contract is terminated for
a violation of the statute by the Contractor, the Contractor may not be awarded a public contract for
a period of 1 year after the date of termination. Should Contractor violate the requirements of
Section 448.095, Fla. Stat., they shall be liable for any additional costs incurred by the City as a
result of the termination of the Contract.

18.0 PUBLIC RECORDS

A. The City of Boca Raton is a public agency subject to Chapter 119, Florida Statutes.
This Contract requires the Contractor to provide services and/or materials, and
therefore the Contractor shall comply with Section 119.0701, Florida Statutes.
Specifically, the Contractor shall:

1. Keep and maintain all public records related to the performance of the Work.

2. Upon request from the City’s custodian of public records, provide the City with a
copy of the requested records, or allow the records to be inspected or copied within
a reasonable time, at a cost that does not exceed that provided in chapter 119,
Florida Statutes, or as otherwise provided by law.

3. Ensure that public records that are exempt, or confidential and exempt, from public
records disclosure requirements are not disclosed except as authorized by law for
the duration of the Agreement term and following completion of the Agreement.

4. Upon completion or other termination of the Contract, keep and maintain the public
records required by the City to perform the Work. The Contractor shall meet all
applicable requirements for retaining public records set out in Florida law.

5. In addition to maintaining the records pursuant to Paragraph Number 4 above,
provide to the City all records that were stored electronically by Contractor, upon
request from the City’s custodian of public records, in a format that is compatible
with the information technology systems of the City.

B. The failure of the Contractor to comply with the provisions set forth in this Section, or
to comply with the City request for records, shall constitute a default and breach of
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this Contract, and the City shall, in its discretion, pursue any and all remedies against
the Contractor provided for under this Contract or at law.

IF CONTRACTOR HAS QUESTIONS REGARDING THE APPLICATION OF
CHAPTER 119, FLORIDA STATUTES, TO CONTRACTOR’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THIS BID, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT 561-393-7740,
BRCITYCLERK@MYBOCA.US, CITY HALL, CITY CLERK, 201 W.
PALMETTO PARK ROAD, BOCA RATON, FL 33432.

19.0 POLITICAL CAMPAIGNS

During the term of this Agreement, [Contracting Party] shall comply in all respects with any and all
applicable provisions of the Florida Election Code, the Florida Code of Ethics, and the Palm Beach
County Code of Ethics, as they relate to participation in or contributions to political campaigns for City
elective office.

20.0 SCRUTINIZED COMPANIES

A. Pursuant to Section 287.135, CONTRACTOR is ineligible to and may not, bid on, submit a
proposal for, enter into, or renew a Contract for goods or services in excess of one million dollars
if:

1. CONTRACTOR is on the Scrutinized Companies with Activities in Sudan List or the Scrutinized
Companies with activities in the Iran Terrorism Sectors List (as identified in Section 215.473,
Florida Statutes);

2. CONTRACTOR engages in business operations in Cuba or Syria; or

3. CONTRACTOR is on the Scrutinized Companies that Boycott Israel List (as identified in
Section 215.4725, Florida Statutes), or is engaged in a boycott of Israel.

B. By entering into this Agreement, CONTRACTOR certifies that it does not engage in any of the
activities set forth in 1 — 3 above. The City reserves the right to terminate any contract in which a
CONTRACTOR provides a false certification or otherwise violates Section 287.135, Florida
Statutes.

C. CONTRACTOR shall notify the CITY if, at any time during the term of this Contract,
CONTRACTOR is placed on the Scrutinized Companies with Activities in Sudan List, the
Scrutinized Companies with Activities in the Iran Terrorism Sectors List, or the Scrutinized
Companies that Boycott Israel List, or that CONTRACTOR is engaged in a boycott of Israel. Such
notification shall be in writing and provided by CONTRACTOR to the CITY within ten (10) days of
the date of such occurrence.

D. In the event the CITY determines, using credible information available to the public, that
CONTRACTOR has submitted a false certification or CONTRACTOR is found to have been
placed on the Scrutinized Companies with Activities in the Iran Petroleum Energy Sector List, the
Scrutinized Companies with Activities in Sudan List, or the Scrutinized Companies that Boycott
Israel List or engaged in a boycott of Israel, the CITY may, in its sole discretion, terminate this
Agreement and seek a civil penalty, and other damages and relief, against CONTRACTOR,
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pursuant to Section 287.135, Florida Statutes. In addition, the CITY may pursue any and all other
legal remedies against CONTRACTOR.

E. CONTRACTOR shall not seek damages, fees, or costs against the CITY in the event the CITY
terminates this Agreement pursuant to this provision.

21.0 PUBLIC ENTITY CRIMES
Contractor acknowledges that it has been informed by CITY of, and is in compliance with, the
terms of Section 287.133(2)(a) of the Florida Statutes which read as follows:

"A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity crime may not submit a bid, proposal, or reply on a contract to provide any goods or
services to a public entity; may not submit a bid, proposal, or reply on a contract with a public
entity for the construction or repair of a public building or public work; may not submit bids,
proposals, or replies on leases of real property to a public entity, may not be awarded or perform
work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity;
and may not transact business with any public entity in excess of the threshold amount provided
in s. 287.017 for CATEGORY TWO for a period of 36 months following the date of being placed
on the convicted vendor list."

22.0 FOREIGN GIFTS AND CONTRACTS

Pursuant to Fla. Stat. §286.101(3), where the amount of the grant or contract is 100,000.00 or more,
Contractor shall disclose any current or prior interest of, any contract with, or any grant or gift
received from a country of foreign concern with a value of $50,000 or more that was received or in
force during the previous five (5) years. Definitions, disclosure requirements and exceptions are
found in Fla. Stat. §268.101. Contractor represents and warrants it has complied with Fla. Stat.
§286.101, it has properly disclosed such interests, contracts, grants or gifts to Owner before
execution of this CONTRACT, and it will remain in compliance with Fla. Stat. §286.101 for the
duration of this CONTRACT.

23.0 ENTITIES OF FOREIGN COUNTRIES OF CONCERN

Section 287.138, Florida Statutes, prohibits the Owner from entering in to a Contract which would give
access to an individual’s personal identifying information to an entity with; a Controlling Interest (as
that term is defined in sub-section 287.138(1)(a)), or full ownership, held by a Foreign Country of
Concern (as that term is defined in sub-section 287.138(1)(c)), or with a principal place of business in
a Foreign Country of Concern, unless the entity provides the Owner with an affidavit signed by an
officer or representative of the entity under penalty of perjury attesting that the entity does not meet
any of the criteria in paragraphs (2)(a)-(c) of the statute.

Upon submitting its Bid, Bidder shall certify compliance with section 287.138, Florida Statutes, by
executing the Bidder Certification regarding Entities of Foreign Countries of Concern, which is
included in Section 200 Attachment 9 The City reserves the right to terminate any agreement in
which a Bidder provides a false certification or otherwise violates Section 287.138, Florida Statutes.

24.0 NONCOERCIVE CONDUCT FOR LABOR

The Contractor shall comply with the requirements of Section 787.06(13), Florida Statutes, by having
an officer or other authorized representative of the Contractor execute the Affidavit attached hereto
(Attachment 8) which attests, under penalty of perjury, that it does not use coercion for labor or
services, as defined in Section 787.06, Florida Statutes.
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25.0 ENTIRE CONTRACT

This Contract constitutes the entire agreement of the parties hereto and no prior representation,
inducement, promise or agreement, oral or written, between the parties not embodied herein shall
be of any force and effect. This Contract may only be amended or modified by a written document
authorized and executed by the Owner and the Contractor, as provided herein.
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IN WITNESS WHEREOF, the City of Boca Raton’s City Manager has made and executed
this Agreement on behalf of the City on the day and year written below, and the Contractor,
authorized to execute this Agreement and agree to the utilization of the Contract has made
and executed this Agreement on the day and year written below.

CITY OF BOCA RATON

ATTEST:

Mark Sohaney, City Manager

Mary Siddons, City Clerk

Approved as to Form and Legal Sufficiency
for the City

By:
Joshua Pariente Koehler, City Attorney

CONTRACTOR:
Attest:

By:

Signature

Corporate Secretary
(affirm Corporate Seal)
Witness: Name:

Title:

President or other duly authorized
Corporate Officer
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CERTIFICATE OF CORPORATE AUTHORITY

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

l, , certify that | am the Secretary of the

corporation named as Contractor in Bid No. 2026-014-NP; that

who signed the said Contract on behalf of the Contractor, was

then of said corporation; that | know the seal of said corporation; that

said seal has been affixed to this Contract; and that it was so affixed by order of said official
of the Corporation; that | know his/her signature, and such signature hereto is genuine; and

that he/she signed this Contract by authority of the directors of said Corporation.

Dated this day of , 20

Corporate Secretary

(Corporate Seal)

Section 300 Page 20



ACKNOWLEDGEMENT OF CONTRACTOR,
OF A LIMITED LIABILITY CORPORATION

OR PARTNERSHIP

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

State of

County of

Onthis __ dayof , 20 , before me personally came
and appeared , to me known, and known to me to be one of
the members of the firm of described in and who

executed the foregoing instrument and he/she acknowledged to me that he/she executed the
same as and for the act and deed of said firm and that he/she is duly authorized to bind such

firm.

Notary Public
(Seal)
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ACKNOWLEDGMENT OF CONTRACTOR,
IF AN INDIVIDUAL

State of

County of

On this day of , 20 , before me personally came and
appeared , to me known, and known to be to be

the person described in and who executed the foregoing instrument and acknowledged that

he/she executed the same.

Notary Public
(Seal)
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ACKNOWLEDGMENT OF CONTRACTOR,
IF CORPORATION

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

State of

County of

On this day of , 20 , before me personally came and appeared

, to me known, who, being by me duly sworn, did depose

and say that he/she resides at

that he/she is the

of

the corporation described in and which executed the foregoing contract; that he knows the seal
of said corporation; that one of the impressions affixed to said contract is an impression of such
seal; that he is the proper official of said corporation designated to execute such contract, that
he/she has authority so to do, that he/she executed same for and in behalf of said corporation,
and that his/her act is the act and deed of said corporation.

Witness my hand and official notarial seal at

the day and year above written.

Notary Public
(Seal)

My Commission Expires:
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CONTRACTOR Affidavit regarding Entities of
Foreign Countries of Concern

CONTRACTOR Affidavit regarding Entities of Foreign Countries of Concern

(Name of Entity) is not owned by the government of
a Foreign Country of Concern, is not organized under the laws of nor has its principal place
of business in a Foreign Country of Concern, and the government of a Foreign Country of
Concern does not have a Controlling Interest in the entity.

Under penalties of perjury, | declare that | have read the foregoing statement and that the
facts stated in it are true.

Printed Name:

Title:

Signature: Date:

STATE OF FLORIDA

COUNTY OF

The foregoing instrument was acknowledged before me by means of [J physical presence
or I online notarization, this ___ day of ,202__ | by _(name of person
acknowledqging) as _(type of authority, . . . e.g. officer, trustee, attorney in

fact) for (name of party on behalf of whom instrument was executed) .

Notary Public

State of Florida at Large

My Commission Expires:
My Commission Number:
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Nongovernment Entity name:

Affidavit Attesting to Noncoercive Conduct
for Labor or Services

Affidavit Attesting to Noncoercive Conduct for Labor or Services

(“CONTRACTOR’)
CONTRACTOR FEIN:

Address:
City: State: Zip:
Phone number: Email Address:

As a nongovernmental entity executing, renewing, or extending a contract with a government
entity, CONTRACTOR is required to provide an affidavit under penalty of perjury attesting
that CONTRACTOR does not use coercion for labor or services in accordance with Section
787.06, Florida Statutes.

As defined in Section 787.06(2)(a), coercion means:

1.
2.

3.

5.
6.
7.

Using or threating to use physical force against any person;

Restraining, isolating, or confining or threating to restrain, isolate, or confine any
person without lawful authority and against her or his will;

Using lending or other credit methods to establish a debt by any person when labor
or services are pledged as a security for the debt, if the value of the labor or services
as reasonably assessed is not applied toward the liquidation of the debt, the length
and nature of the labor or service are not respectively limited and defined;

. Destroying, concealing, removing, confiscating, withholding, or possessing any actual

or purported passport, visa, or other immigration document, or any other actual or
purported government identification document, of any person;

Causing or threating to cause financial harm to any person;

Enticing or luring any person by fraud or deceit; or

Providing a controlled substance as outlined in Schedule | or Schedule Il of Section
893.03 to any person for the purpose of exploitation of that person.

As a person authorized to sign on behalf of CONTRACTOR, | certify that CONTRACTOR
does not use coercion for labor or services in accordance with Section 787.06.
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Written Declaration

Under penalties of perjury, | declare that | have read the foregoing Affidavit and that
the facts stated in it are true.

Name of CONTRACTOR:

(Firm Name as Registered with their State of origin)
Authorized Signer:

Name of Authorized Signer:

Title of Authorized Signer:

President or other Authorized Officer/Member/Manager
Email for Authorized Signer:
Authorized Written Signature:

STATE OF FLORIDA

COUNTY OF
The foregoing instrument was acknowledged before me by means of [ physical presence or [
online notarization, this day of , 202__, by

(name of person executing the
affidavit) (type of authority (e.g. officer, trustee, attorney in

fact) for

(name of Provider).

Notary Public
State of Florida at Large

My Commission Expires:
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PERFORMANCE BOND

Know all men by these presents:

That ,a, , (corporation, individual, partnership) of the State
of , as principal, (hereafter called the "CONTRACTOR") AND
, a corporation of the State of , as SURETY (hereinafter

called the "SURETY"), are held and firmly bound unto the City of Boca Raton, a municipal corporation
of the State of Florida, as obligee (hereinafter called the "CITY") in the amount of

Dollars ($ ) lawful money of the United
States of America for the payment of which the CONTRACTOR and the SURETY hereby bind

ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by

these presents.

WHEREAS, the CONTRACTOR has by written agreement dated the day of

20 entered into a contract with the CITY for Golden Harbour Infrastructure Upgrades, Bid No.
2026-014-NP /Project No.: 71-23-011, in accordance with the DRAWINGS and SPECIFICATIONS
prepared by

(hereinafter called the "ENGINEER") which contract is by

this reference made a part hereof (hereinafter called the "CONTRACT DOCUMENTS").

Now, therefore, the conditions of this obligation are such that:

A. If the CONTRACTOR shall promptly and faithfully perform said CONTRACT DOCUMENTS;
and if the CONTRACTOR shall fully indemnify and save harmless the CITY and its consultants,

and each of their officers, agents and employees, and the ENGINEER and its consultants, and

each of their directors, agents and employees, from any and all costs and damages which they
may suffer by reason of the CONTRACTOR'S failure to do so; and if the CONTRACTOR shall
pay the CITY for all losses, damages, expenses, costs, and attorneys' and legal assistant's
fees, including appellate proceedings and bankruptcy, and including any liquidated damages
or actual damages caused by the delay of performance of CONTRACTOR, that the CITY
sustains because of any default by the CONTRACTOR under the CONTRACT DOCUMENTS;
and if the CONTRACTOR performs the guarantee and warrantee of all WORK under the
CONTRACT DOCUMENTS for the correction period specified in the CONTRACTOR
DOCUMENTS; then this obligation shall be null and void; otherwise it shall remain in full force
and effect.

B. Whenever the CONTRACTOR shall be, and is declared by the CITY to be in default under the
CONTRACT DOCUMENTS, the CITY having performed the CITY's obligations thereunder, the

SURETY may promptly remedy the default, or shall promptly:
Section 300 Page 27



(1) Complete the Work set forth in CONTRACT DOCUMENTS in accordance with its terms
and conditions; or

(2) Pay the CITY any difference between the sum to which the CONTRACTOR would be
entitled upon the completion of the CONTRACT DOCUMENTS, and that sum which the CITY
may be obliged to pay for the completion of said Work by CONTRACT DOCUMENTS or
otherwise, and any damages, legal fees including, appellate, bankruptcy, attorney’s fees and
legal assistant's fees, and including any liquidated damages or actual damages caused by the
delay of performance of CONTRACTOR, which the CITY may sustain on account of such
Work, or on account of the failure of the CONTRACTOR to properly perform or execute all of
the provisions of the CONTRACT DOCUMENTS; or

(3) Obtain a Bid or Bids for submission to the CITY for completing the CONTRACT
DOCUMENTS in strict accordance with their terms and conditions, and upon determination by
the CITY and the SURETY of the lowest responsible Bidder, arrange for a contract between
such Bidder and the CITY and make available as Work progresses (even though there should
be a default or a succession of defaults under the CONTRACT DOCUMENTS or CONTRACT
DOCUMENTS of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the CONTRACT PRICE; but not exceeding, including other
costs and damages for which the SURETY may be liable hereunder, the amount set forth in
the first paragraph hereof. The term "balance of the CONTRACT PRICE", as used in this
paragraph, shall mean the total amount payable by the CITY to the CONTRACTOR under the
CONTRACT DOCUMENTS and any amendments thereto, less the amount properly paid by
the CITY to the CONTRACTOR.

C. It is further stipulated, understood and agreed that:

(1) Any changes in or under the CONTRACT DOCUMENTS, or any documents incident
thereto, or the compliance or noncompliance with any formalities in connection with the
CONTRACT DOCUMENTS or the changes does not affect the SURETY'S obligations under
this Bond.

(2) The SURETY, for value received, hereby stipulates and agrees that no change in the
CONTRACT TIME or CONTRACT PRICE, alteration of or addition to the terms of the
CONTRACT DOCUMENTS or to the Work to be performed thereunder or the
SPECIFICATIONS applicable thereto shall in any way affect its obligations under this Bond.
The SURETY hereby waives notice of any such change in the CONTRACT TIME or
CONTRACT PRICE, alterations of or addition to the terms of the CONTRACT DOCUMENTS,
or to the Work or to the SPECIFICATIONS applicable thereto.
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(3) This obligation shall cover the CORRECTION PERIOD and any guarantees or
warranties as required by the CONTRACT DOCUMENTS, or such longer period as may be
prescribed by law or by any special guarantee required by the CONTRACT DOCUMENTS.
4) Any suit under this Bond must be instituted before the expiration of five (5) years from
the date on which final payment under the CONTRACT DOCUMENTS is made.

(5) This Bond is intended to comply with provisions of Section 255.05, Florida Statutes,

and all terms and conditions of said Statute are incorporated herein by reference thereto. In
the event of any conflict, ambiguity, or discrepancy between Section 255.05 of the Florida
Statutes and this Bond, the Florida Statutes section 255.05 shall control. No right of action
shall accrue on this Bond to or for the use of any person or entity other than the CITY and those
persons or corporations provided for by said statute, their heirs, executors, administrators,
successors or assigns. All claimants and other parties claiming any interest in this Bond are
expressly referred to Section 255.05, including particularly the notice and time limitation
provisions of that section.

(6) It is further agreed and understood that if the CITY is required to initiate legal
proceedings to recover on this Bond, the CITY may also recover its costs related thereto,
including a reasonable amount for its attorney's fees, legal assistants' fees before trial, at trial,
on appeal, and in bankruptcy.

(7) Any claim under this Bond may be addressed to:

Name, address and telephone number of SURETY

Email:

Name, address and telephone number for agent or

representative in Florida, if different from above

Email:
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Signed and sealed this day of

Witnesses (If Individual)

or

Corporate Secretary

(affirm Corporate Seal)

By:

, 20

CONTRACTOR: (Print Full Name)

By:
Title:

SURETY Company: (Print Full Name)

Agent and Attorney-in Fact (Power of Attorney to be attached)

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all

general partners must execute bond.

IMPORTANT: SURETY companies executing the Performance Bond must appear on the
U.S. Treasury Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State of Florida and be pre-approved by the CITY.

Bond shall be a minimum bond rating of Best’s rating of “A” and Best’s Financial size category of not

less than Class VII.
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Certificate as to Corporate Principal

l, , certify that | am the Secretary of the Corporation named as
the CONTRACTOR in the foregoing Performance Bond;
that , who signed the Bond on behalf of the CONTRACTOR,

was then of said corporation; that | know his signature thereto is genuine;

and that said Bond was duly signed, sealed and attested for and on behalf of said Corporation

by authority of its governing body.

as Secretary of

(Name of Corporation)
(Corporate Seal)
State of
County of

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

who is personally known to me or has produced

as identification, who being by me first duly sworn upon oath,

says that he/she is the attorney-in-fact for the and that

he/she has been authorized by to execute the foregoing
Performance Bond on behalf of the CONTRACTOR named therein in favor of the CITY OF
BOCA RATON.

Subscribed and sworn before me this day of , 20
Notary Public My Commission Expires
Bonded by:

End of Section
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PAYMENT BOND

Know all men by these presents:

That , a ,  (corporation,
individual, partnership) of the State of , as principal, (hereafter
called the "CONTRACTOR") and , a corporation of the State of

(hereafter called the "SURETY"), are held and firmly
bound unto the City of Boca Raton, a municipal corporation of the State of Florida, as obligees (hereafter
called the "CITY"), in the amount of Dollars
$ ), lawful money of the United States of America, for the payment of which
the CONTRACTOR and the SURETY hereby bind ourselves, our heirs, executors, administrators,

successors and assigns, jointly and severally, firmly by these presents.

Whereas, the CONTRACTOR has by written agreement dated the day of

, 20 , entered into a contract with the CITY for the Golden Harbour
Infrastructure Upgrades, Bid No.: 2026-014-NP / Project No.: 71-23-011, in accordance with the
DRAWINGS and SPECIFICATIONS prepared by

which contract is by reference made a part hereof (hereafter called the 'CONTRACT DOCUMENTS").
Now, therefore, the conditions of this obligation are such that, if the CONTRACTOR shall promptly
make payment to all claimants, as hereinafter defined, then this obligation shall be void; otherwise, this

Bond shall remain in full force and effect, subject to the following conditions:

A. A claimant is defined as any person supplying the CONTRACTOR with labor, material or
supplies, used directly or indirectly by the CONTRACTOR or any subcontractor in the
prosecution of the Work provided for in the CONTRACT DOCUMENTS and is further defined in
Section 255.05(1) of the Florida Statutes.

B. The above named CONTRACTOR and SURETY hereby jointly and severally agree with the
CITY that any claimant who has not been paid in full before the expiration of a period of ninety
(90) days after performance of the labor or after complete delivery of the materials or supplies
by such claimant, may sue on this Bond for the use of sums as may be justly due claimant, and
have execution thereon. The CITY shall not be liable for the payment of any costs or expenses
of any such suit.

C. No suit or action may be commenced hereunder by any claimant:
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(1) Unless the claimant, except a laborer or one having a direct contract with the
CONTRACTOR, within forty-five (45) days after beginning to furnish labor, materials or supplies
for the prosecution of the Work, furnishes the CONTRACTOR with a notice that he intends to
look to this bond for protection.

(2) Unless the Claimant, other than one having a direct contract with the CONTRACTOR, within
ninety (90) days after such Claimant's performance of the labor or complete delivery of the
materials or supplies, delivers to the CONTRACTOR and to the SURETY written notice of the
performance of such labor or delivery of such material or supplies and the nonpayment therefor.
(3) Atfter the expiration of one (1) year from the date of completion of performance of the labor
or completion of delivery of the materials or supplies; it being understood, however, that if any
limitation embodied in this Bond is prohibited by any law controlling the construction hereof,
such limitations shall be deemed to be amended so as to be equal to the minimum period of

limitation permitted by such law.

D. The CONTRACTOR and the SURETY, jointly and severally, shall pay the CITY for all losses,
damages, expenses, or costs and attorneys' fees, including appellate and bankruptcy
proceedings, and including any liquidated damages or actual damages caused by the delay of
performance of CONTRACTOR, caused by any default of the CONTRACTOR or the SURETY
of their obligations hereunder, including but not limited to, any sum which the CITY may be
compelled to pay because of any lien for labor or materials furnished for any Work included in
or covered by the CONTRACT DOCUMENTS.

E. The SURETY, for value received, hereby stipulates and agrees that no change in the
CONTRACT TIME or CONTRACT PRICE, alteration of or addition to the terms of the
CONTRACT DOCUMENTS or to the Work to be performed thereunder or the
SPECIFICATIONS applicable thereto shall in any way affect its obligations under this Bond.
The SURETY hereby waives notice of any such change in the CONTRACT TIME or
CONTRACT PRICE, alterations of or addition to the terms of the CONTRACT DOCUMENTS,
or to the Work or to the SPECIFICATIONS applicable thereto.

F. This obligation shall cover the correction period or guarantee period as required by the
CONTRACT DOCUMENTS, or such longer period as may be prescribed by law or by any
special guarantee required by the CONTRACT DOCUMENTS.

G. No final settlement between the CITY and the CONTRACTOR shall abridge the rights of any

beneficiary hereunder whose claim may be unsatisfied.
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H. This Bond is intended to comply with the provisions of Section 255.05, Florida Statutes, and alll

terms and conditions of said Statutes are incorporated herein by reference thereto. In the event
of any conflict, ambiguity or discrepancy between Section 255.05 of the Florida Statutes and
this Bond, the Florida Statutes section 255.05 shall control. No right of action shall accrue on
this Bond to or for the use of any person or corporation other than the CITY and those persons
or corporations provided for by said Statute, their heirs, executors, administrators, successors
or assigns. All claimants and other parties claiming any interest in this Bond are expressly
referred to Section 255.05, including particularly the notice and time limitation provisions of that

section.

l. It is further agreed and understood that if the CITY is required to initiate legal proceedings to
recover on this Bond, the CITY may also recover its costs related thereto, including a reasonable
amount for attorneys' fees, legal assistants' fees, before trial, at trial, on appeal, and in any

bankruptcy proceeding.

J. Any claim under this Bond may be addressed to:

Name, address and telephone number of SURETY

Email:

Name, address and telephone number for agent or representative in Florida, if different from above

Email:
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Signed and sealed this day of , 20

Witnesses (If Individual) CONTRACTOR: (Print Full Name)
or
By:
Corporate Secretary Title:

(affirm Corporate Seal)

SURETY Company: (Print Full Name)

By:

Agent and Attorney-in Fact (Power of Attorney to be attached)

NOTE: Date of Bond must not be prior to date of Contract. If Contractor is a Partnership, all
general partners must execute bond.

IMPORTANT: SURETY companies executing the Payment Bond must appear on the U.S.
Treasury Department's most current list (Circular 570 as amended) and be authorized to
transact business in the State of Florida and be pre-approved by the CITY.

Bond shall be a minimum bond rating of Best’s rating of “A” and Best’s Financial size category of not
less than Class VII.
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Certificate as to Corporate Principal

l, , certify that | am the Secretary of the Corporation named as the

CONTRACTOR in the foregoing Payment Bond; that

who signed the Bond on behalf of the CONTRACTOR, was then of said

corporation; that | know his signature thereto is genuine; and that said Bond was duly signed,
sealed and attested for and on behalf of said Corporation by authority of its governing body.

as Secretary of

(Name of Corporation)
(Corporate Seal)
State of

County of

Before me, a Notary Public duly commissioned, qualified and acting, personally appeared

who is personally known to me or has produced

as identification, who being by me first duly sworn upon oath, says

that he/she is the attorney-in-fact for the and that he/she has

been authorized by to execute the foregoing Payment Bond on

behalf of the CONTRACTOR named therein in favor of the CITY OF BOCA RATON.

Subscribed and sworn before me this day of , 20
Notary Public My Commission Expires
Bonded by:
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INSURANCE CERTIFICATES

(INSERTED AT TIME OF CONTRACT)
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FINAL RECEIPT

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

Received this day of , 20 , of as full

and final payment of the cost of all improvements provided for in the foregoing contract the sum of

Dollars and Cents,

% ), in cash, being the full amount accruing to the undersigned by virtue of said

contract, said cash covering and including full payment for all extra work and material furnished by
the undersigned in the construction of said improvements, and all incidentals thereto, and the

undersigned hereby releases the said from

all claims whatsoever growing out of said contract.

These presents are to certify that all persons doing Work upon or furnishing materials or
supplies for the said improvements under the foregoing contract have been paid in full.

The undersigned further certifies that all taxes imposed by Chapter 212, Florida Statutes

(Sales and Use Tax Act), as amended, have been paid and discharged.
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ADDENDA

(INSERTED AT TIME OF CONTRACT)
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Questions and Answers

(INSERTED AT TIME OF CONTRACT)
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SPECIAL PROVISIONS

BID NO. 2026-014-NP
Golden Harbour Infrastructure Upgrades

1. CONTRACTOR REGISTRATION WITH THE CITY
All awarded Contractors shall register with the City of Boca Raton Business Tax Office
prior to performing the Work, no City fee required.

2 BUSINESS TAX RECEIPTS
All businesses in the City of Boca Raton are required to obtain a City of Boca Raton
Business Tax Receipt on an annual basis in addition to other one-time fees that may
be incurred (application fee, certificate of use fee, code inspection fee, fire inspection
fee). For further information regarding business tax fees, call (561) 393-7937. All
other businesses not located within the City of Boca Raton must show proof of a
current Business Tax Receipt for their business location, unless exempt. A copy of
the receipt or proof of exemption shall be submitted prior to awarding the Bid.

3. PERMITS
A. Permits to be secured by the Contractor for this project are as follows:

1. City of Boca Raton Building Permits

2. SFWMD Dewatering Permit (Permit Fee $500.00) (A Dewatering Short Term
General Water Use permit is required if the dewatering time frame is less than a
year, and the daily volume is less than 10 MGD and the total dewatering volume
is less than 1,800 million gallons.)

3. NPDES Permit (Permit Fee $250.00)

The City of Boca Raton permit fees for the aforementioned permits, will be waived by
the City. However, fines and penalties will be assessed based upon the standard fee
structure.

B. Permits secured by the City that Contractor shall abide by for this project are as follows:
1. Florida Department of Health Permit (submitted but not yet issued)
2. Florida Department of Environmental Protection Notice of Intent to use General
Permit (submitted but not yet issued)

4 PERCENTAGE OF WORK BY CONTRACTOR
The Contractor shall perform on the site and with the Contractor’s own organization, work
equivalent to not less than 50% of the total dollar value of the Work to be performed
under this Contract unless changed in writing by mutual agreement between the
Contractor and the Owner. Minimum Work percentage shall be defined as all
components of the job with the exception of mobilization, administration, overhead and
profit and will be evaluated on dollar value of the Work performed.
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5. DOMESTIC MATERIALS

Contractor shall endeavor to make maximum use of domestic construction materials.

6. SPECIFICATIONS

The technical specifications do not include proprietary, exclusionary or discriminatory
requirements other than those based upon performance, unless such requirements are
necessary to test or demonstrate a specific thing or to provide for necessary
interchangeability of parts and equipment. Frequently, for demonstrative purposes, at
least one brand name or trade name is listed and is followed by the words "or
equal". Omission of the words "or equal" does not preclude the City's right to accept an
alternate item which meets the full requirements of the specified item. The City, or its
authorized representative, further reserves the unqualified right, to determine whether
any particular item or items of material, or equipment whatsoever, is an approved equal,
and reserves the unqualified right to a final decision regarding the approval or rejection
of the same as further detailed in the conditions of Contract.

7. HURRICANE PREPAREDNESS PLAN

A. Within 30 days of the date of Notice to Proceed, the Contractor shall submit to the
Engineer and Owner a Hurricane Preparedness Plan. The plan should outline the
necessary measures which the Contractor proposes to perform at no additional cost
to the Owner in case of a hurricane warning.

B. In the event of inclement weather, or whenever Engineer shall direct; Contractor will,
and will cause Subcontractors to protect carefully the Work and materials against
damage or injury from the weather. If, in the opinion of Engineer, any portion of Work
or materials shall have been damaged or injured by reason of failure on the part of
Contractor or any Subcontractors to so protect the Work, such Work and materials
shall be removed and replaced at the expense of Contractor.

8. RELOCATIONS

The Contractor shall be responsible for the relocation of structures, including but not
limited to light poles, control panels, signs, sign poles, fences, piping, irrigation, conduits
and drains that interfere with the positioning of the Work as set out on the Drawings. The
cost of all such relocations shall be included in the bid for the project and shall not result
in any additional cost to the Owner.

9. OBSTRUCTIONS

A. The attention of the Contractor is drawn to the fact that during excavation at the
Project site, the possibility exists of the Contractor encountering various water,
electrical, or other lines not shown on the Drawings. The Contractor shall exercise
extreme care before and during excavation to locate and flag these lines so as to
avoid damage to the existing lines. Should damage occur to an existing line, the
Contractor shall repair the line at no cost to the Owner.
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10.

11.

12.

13.

B. Itis the responsibility of the Contractor to ensure that all utility or other poles, the
stability of which may be endangered by the close proximity of excavation, are
temporarily stayed in position while work proceeds in the vicinity of the pole and that
the utility or other companies concerned be given reasonable notice of any such
excavation by the Contractor.

MAINTENANCE OF EXISTING WATER FACILITIES OPERATION

A. The Contractor shall fully cooperate at all times with the Owner in order to maintain
the operation of the existing facilities with the least amount of interference and
interruption possible. Continuous service, public health and safety considerations
shall exceed all others and the Contractor’s schedule, plans and work shall at all
times be subject to alteration and revision if necessary for above considerations.

B. The Engineer and Owner reserve the right to require the Contractor to work 24 hours
per day in all cases, where, in their opinion, interference with operation of the system
may result.

C. In no case will the Contractor be permitted to interfere with the existing system until

all materials, supplies, equipment, tools and incidentals necessary to complete the
interfering portion of the work are on the sire.

EXISTING UTILITY PROTECTION

Existing utilities have been shown on the Drawings insofar as information is reasonably
available; however, it will be the Contractor’s responsibility to preserve all existing
utilities whether shown on the Plans or not. If utility conflicts are encountered by the
Contractor during construction, Contractor shall provide sufficient notice to the Owner as
further detailed in the General Conditions, Article 41 and 42. Any delays ensuing from
this damage will be considered as inexcusable.

INSTALLATION OF EQUIPMENT

All wedges, shims, filling pieces, keys, packing, red or white lead grout, or other
materials necessary to properly align, level, and secure apparatus in place shall be
furnished by the Contractor. All parts intended to be plumb or level must be proven
exactly so. Any grinding necessary to bring parts to proper bearing after erection shall be
done at the expense of the Contractor.

DISINFECTION

A. The Contractor shall clean, disinfect and bacteriologically test and clear in accordance
with Chapters 62-550, 62-555, and 62-560 of the Florida Administrative Code (FAC) all
water supply facilities affected by this project which shall come into contact with raw
water, water being treated or treated water prior to placing the facility in operation. The
above statement shall apply to both new facilities installed, and existing facilities which
are to be modified.
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14.

15.

16.

B. The Contractor shall employ a disinfection method approved by the Engineer, the
Owner, and the local Health Department, and shall fully satisfy the Owner that
adequate disinfection has been achieved prior to placing a facility on-line.

C. The cost of all disinfection work shall be included in the prices quoted in the Proposal.
The Owner shall pay for laboratory cost of initial bacteriological clearance test.
Contractor shall pay for any retesting required due to failed initial test.

DAMAGE ON ACCOUNT OF HIGH WATER

Contractor shall hold himself responsible for all damage done to his work by heavy rains or
floods and he shall take all reasonable precautions to provide against damages by building
such temporary dikes, channels, or shoring to carry off storm water as the nature of the
work may require.

EMERGENCY PHONE NUMBERS AND ACCIDENT REPORTS

A. Emergency phone numbers (fire, medical, police) shall be posted at the Contractor’s
phone and its locations known to all.

B. Accidents shall be reported immediately to the Engineer by messenger or phone as
further detailed in the General Conditions Article 51.

C. All accidents shall be documented and a fully detailed written report submitted to the
Engineer as soon as possible after each accident.

TRESPASS ON ADJACENT PROPERTY

Contractors/Subcontractors/Materialmen involved in this project shall not trespass on
property adjacent to the work site of this contract. Should trespass occur, all resultant
damages shall be paid by the Contractor. Claims of damage made to the Owner will be
relayed to the Contractor for resolution. The Owner reserves the right to withhold from the
final payment due to the Contractor an amount of money equal to twice the estimated
damage amount until the resolution of the claim by the Contractor and the Claimant.
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GENERAL CONDITIONS

ITB NO.: 2026-014-NP
PROJECT NO.: 71-23-011
Golden Harbour Infrastructure Upgrades

1. DEFINITIONS

The following words and expressions, shall, wherever they appear in the Contract Documents,
be construed as follows, unless a different meaning is clear from the context in which they are
used:

For purposes of the Contract Documents, reference to one gender shall include the other, use
of the plural shall include the singular, and use of the singular shall include the plural.

Addendum/ Addenda: A written and or graphic document issued by the City prior to the opening
of the Bid, which modifies or interprets the Bid documents by additions, deletions, clarifications,
or corrections or other type of modifications. Addenda will become part of the Contract
Documents when the Contract is executed. Bidders are instructed to acknowledge each
Addenda in their Bid response.

Bid: A complete and properly signed offer to do the Work, or designated portion thereof, for the
sums stipulated therein, submitted in accordance with the Bid documents.

Bidder: One who submits a Bid directly to the City.
Bid Security: A form of risk insurance, typically in the form of bonds.

Change Order: A written order, executed by the Owner and Contractor, authorizing an
addition, deletion or revision to the Work, or an adjustment in the Contract Price or the
Contract Time after the execution of the Contract.

City or Owner: The City of Boca Raton, Florida.

Completion Date: The date on which all Work is complete in all respects, including cleanup,
other than guarantee and maintenance Work defined in the specifications. The Completion
Date shall be as noted in the Notice to Proceed.

Contractor: The person or entity who is identified in the Contract and is referred to throughout
the Contract Documents. Contactor may mean the Contractor or his authorized
representatives, as the context requires.

Contract: The agreement between the Contractor and the City for the completion of the Work.

Contract Documents: The documents that pertain to the Work and the Contract, consisting
of, but not limited to, the following documents:

The Contract and forms;

Instructions to Bidders;

Bid Form and Attachments 1 through 9;

Special Provisions;
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5. General Conditions;

6. Technical Specifications;

7. Addenda;

8. Drawings/Exhibits;

9. Notice of Award;

10. Notice(s) to Proceed;

11. Documentation submitted by Engineer following the Notice to Proceed;

12. Project Forms;

13. Close Out Forms;

14. Change Orders, Field Orders, Construction Change Orders;

15. All provisions required by law to be inserted in this Contract, whether actually inserted
or not;

16. Written Instructions from the Engineer; and

17. Any additional documents the submission of which is required by this Project.

Contract Price: The amount agreed by the Contractor and Owner as the compensation to be
paid to the Contractor by Owner for completing the Work.

Contract Time: The number of days stated in the Contract and the Notice to Proceed to: (i)
achieve specific construction milestones, if any; (ii) achieve Substantial Completion; and/or
(iii) achieve Final Completion.

Construction Change Directive (CCD): A written order from the Owner to the Contractor
authorizing an addition, deletion or revision to the Work after the date of the Contract which
may also be referred to as a Work Directive Change (WDC).

Critical Path: The sequence of events and activities (each of a particular duration) that must
be completed on schedule for the entire project to be completed on schedule.

Day or Days: A calendar day or calendar days. A calendar day begins at 12:00:00 midnight and
ends 24 hours later at 11:59:59 p.m.

Drawings: The drawings, or reproductions thereof, prepared by the Engineer, which show
the locations, character, dimensions, and details of the Work to be done under this Contract.
All working drawings submitted by the Contractor and approved by the Engineer become part
of the Drawings.

Engineer: Kevin Andrew Menting P.E., Craven Thompson & Associates, Inc., 4723 W Atlantic
Avenue Suite A12, Delray Beach, FL 33445

eSourcing Portal: The electronic bidding system platform software used by the City of Boca
Raton.

Final Completion: The entire completed construction or the various separately identifiable
parts thereof required to be provided under the Contract Documents. Final Completion
includes, and is the result of, performing or providing all labor, services, and documentation
necessary to produce such construction, and furnishing, installing, and incorporating all
materials and equipment into such construction, all as required by the Contract Documents.
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Final Completion Date: The date on which all Work is complete in all respects and no Work
remains, including completion of all guarantee Work all maintenance Work and all service
contract Work, and the Work is fully accepted by the City.

Notice of Award: The written notice by City to the Successful Bidder stating that upon
compliance by the Successful Bidder with the conditions precedent enumerated therein, within
the time period specified, the City will sign and deliver the Contract.

Notice to Proceed: A written notice executed by the Owner, or their agent, which shall
designate the date upon which the Work shall commence, the Contract Time, and the Final
Completion Date.

Project: The total construction of the Work to be provided as defined in the Contract
Documents.

Site: The area upon which, or in which, the Contractor's operations are carried on, and such
other areas adjacent thereto, or not adjacent thereto, as may be designated as such by the
Engineer or Owner.

Specifications: The portion of the Contract Documents consisting of the written requirements
for materials, equipment, construction systems, standards and workmanship for the Work,
and performance of related services, of which may also be referred to as Technical
Specifications.

Subcontractor: Any individual, partnership or corporation other than actual employees of the
Contractor, who or which contracts with the Contractor to furnish, or actually furnishes labor,
materials, and/or equipment at the Site.

Substantial Completion: The time at which the Work (or specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or specified portion part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the Work
(or a specified part thereof) can be utilized for the purposes for which it is intended. The terms
“substantially complete” and “substantially completed” as applied to all or part of the Work
refer to Substantial Completion thereof.

Substantial Completion Date: The date on which the Work (or specified part thereof), in the
opinion of the Engineer, is sufficiently complete, in accordance with the Contract Documents,
so that the Work (or a specified portion thereof) can be utilized for the purpose for which it
was intended.

Successful Bidder: The Bidder to whom City awards or expects to award the Contract.
Surety/Sureties: Any corporation that executes the Contractor's Payment Bond and
Performance Bond or Public Construction Bond securing the payment and performance of
this Contract.

Work: The construction and services required by the Contract Documents and includes all

labor, materials, equipment, and services provided by the Contractor to fulfill the Contractor’s
obligations.
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CONTRACTOR'S RESPONSIBILITY

A

The Contractor expressly undertakes at their own expense:

1. Contractor shall so conduct its operations as not to damage any other property.
If facilities are closed, obstructed, damaged or rendered unsafe by Contractor's
operations, Contractor shall, at its own expense, make such repairs and
provide temporary guards, lights and other signals as necessary or required
for safety and as will be acceptable to Owner;

2. To store their apparatus, materials, supplies and equipment in such orderly
fashion at the Site of the Work so that they will not interfere with the progress
of the Contractor's Work, the work of any other contractors, or the use or
operation of areas adjoining the Site;

3. To place upon the Site, or any part thereof, only such materials and equipment
necessary to Contractor’s Work, so as to maintain the safety of the Site;
4, To frequently clean up all refuse, rubbish, scrap materials, and debris caused

by operations of the Contractor or Subcontractors, so that at all times the Site
shall present a neat, orderly, and workmanlike appearance;

5. To effect all curing, repair, fitting or patching or replacement of the Work
required to make the same conform to the Drawings and Specifications and,
except with the consent of the Engineer and the Owner, not to alter the work
of any other contractor;

6. To adhere to, and abide by, Florida Statutes, Title XXXIII Regulation of Trade,
Commerce, Investments, And Solicitation — Chapter 556 Underground Facility
Damage Prevention and Safety Act. The Contractor must also keep abreast of
any changes, maodifications, and amendments that are made to this and related
statutes;

7. To assure that their personnel, and personnel of all Subcontractors, conform
with and adhere to all Owner required security procedures and protocols during
construction; and

8. To, at all times, safely guard the Owner's property from injury or loss caused
by Contractor's Work in connection with this Contract.

Contractor shall accept full responsibility for the Work until Final Completion.
Contractor shall protect the Work against all loss or damage sustained during the
progress of the Work, and promptly repair any damage done and replace any loss
from any cause whatsoever.

Weather Conditions. In the event of a temporary suspension of Work due to inclement
weather, or whenever the Engineer shall direct, the Contractor will, and will cause his
Subcontractor(s) to, carefully protect the Work and all materials from damage due to
the weather. If the Engineer determines, in his/her sole discretion, that any Work or
material(s) was damaged by Contractor’s (or any of his Subcontractors) actions or
inactions, such Work or materials shall be removed, if necessary, and replaced at the
sole expense of Contractor.

Upon the occurrence of an emergency affecting the safety or protection of; persons,
the Work, property at the Site, or property adjacent thereto, Contractor, without special
instruction or authorization from the Owner, is obligated to act to prevent damage,
injury, or loss. Contractor shall give the Engineer and Owner prompt written notice of
any changes in the Work or deviations from the Contract Documents caused thereby.
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Where Contractor has not taken action, but has notified the Engineer of an emergency
or damage to the Work or any adjoining property, Contractor shall act as instructed or
authorized by the Engineer.

The amount of reimbursement claimed by Contractor resulting from any emergency
action shall be determined in the manner provided in Article 38, Extra Work of these
General Conditions.

E. Site Restoration: The Contractor shall remove all excess material and shall clean up
and restore the Site to its original condition or better. All damage, as a result of Work
under this Contract, done to; existing structures, paved or graveled areas, driveways,
curbs and gutters, sidewalks, shrubbery, grass, trees, utility poles, utility pipelines,
conduits, drains, catch basins, and including all features and improvements not
specifically named herein, shall be repaired and restored to a condition acceptable to
the Engineer and Owner.

F. Liability of Contractor: All damage, injury, or loss to any property caused, directly or
indirectly, in whole or in part, by Contractor, any Subcontractor, supplier, or any other
individual or entity directly or indirectly employed by any of them to perform any of the
Work, or anyone for whose acts any of them may be liable, shall be remedied by
Contractor (except damage or loss attributable to the fault of Drawings or
Specifications or to the acts or omissions of Owner or Engineer or anyone employed
by any of them, or anyone for whose acts any of them may be liable.

G. The Contractor shall not discriminate on the basis of race, color, national origin, sex,
age, disability, religion, or family status with respect to the Work, which shall also
include the selection and retention of subcontractors and the procurement of materials
and lease of equipment.

H. Any Work performed by Contractor without proper authorization is performed at
Contractor's own risk, and Owner shall have no obligation to compensate Contractor
for such work.

3. AUTHORIZED REPRESENTATIVES / SUPERINTENDENT

At the preconstruction conference, Contractor shall provide the names and resumes of key
personnel for the Work, including an Authorized Representative as defined below, to Owner
for review and approval. Contractor shall replace any personnel deemed to be unacceptable
by the Owner. Contractor shall keep Owner informed of any subsequent changes in the
staffing of the foregoing.

A. Contractor Authorized Representative. Contractor shall designate a competent,
authorized representative, to represent and act for Contractor and shall inform Owner
in writing, of the name and address of such representative together with a clear
definition of the scope of his/her authority to represent and act for Contractor and shall
specify any and all limitations of such authority. Such representative shall be present
or duly represented at the Site of Work at all times when work is actually in progress.
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When the Contractor’s Authorized Representative is not present on the Site, orders
will be given to the foremen/forewomen or superintendents who may have immediate
charge of the Work, and shall be by them received and strictly obeyed.

During periods when Work is suspended, arrangements for an authorized
representative acceptable to Owner shall be made for any emergency work which may
be required. All notices, determinations, instructions and other communications given
to the Authorized Representatives of the Contractor shall be binding upon Contractor.
Nothing contained herein shall be construed as modifying the Contractor's duty of
supervision and fiscal management as provided for by Florida law.

Approval of Owner and Engineer. Contractor’'s Authorized Representative, Qualifying
Agents, Project Managers, Superintendents and Supervisors are all subject to prior
and continuous approval of the Owner and Engineer. If, at any time during the term of
the Contract, any individual performing any of the positions named above, is, for any
reason, unacceptable to the Owner and Engineer, Contractor shall replace the
unacceptable personnel with personnel acceptable to the Owner and Engineer.

Owner Authorized Representative. Owner shall designate an authorized
representative who will have limited authority to act for Owner. Owner will notify
Contractor in writing of the name of such representative(s).

Owner has the right to assign various responsibilities of the Owner to the Engineer,
and can do so at any time during the duration of the Contract with written notice to
Contractor. The Engineer will provide answers to Requests for Information (“RFIs”),
questions regarding the Drawings and Specifications, issue Field Orders and
Construction Change Directives and other related duties. Contractor agrees to
cooperate with the Engineer.

4. SUBCONTRACTORS

A

Contractor may utilize the services of Subcontractors, provided however, Contractor
shall perform the minimum percentage of Work as identified in the Special Provisions
and/or Technical Specifications. Contractor shall give close attention to the Work
completed by Subcontractors.

Contractor, as soon as practicable after the award of the Bid and before the Owner
shall make any partial payments to Contractor, shall furnish to the Engineer in writing
for acceptance by the Owner and Engineer, a list of the names of the subcontractors
proposed for the principal portions of the Work. The Engineer shall promptly notify
Contractor in writing if either the Owner or Engineer, after due investigation, has an
objection to any Subcontractor on such list and does not accept that Subcontractor.
Failure of the Owner or Engineer to make objection to any Subcontractor on the list
within two weeks of the date when the written list of subcontractors was received by
the Engineer shall constitute acceptance of such subcontractor(s). After acceptance,
no Subcontractor shall be changed without the written approval of the Owner and
Engineer.

Contractor shall be as fully responsible to the Owner for the acts and omissions of
his/her Subcontractors, and of persons either directly or indirectly employed by them,
as Contractor is for the acts and omissions of persons directly employed by Contractor.
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D. Contractor shall cause appropriate provisions to be inserted in all subcontracts, to bind
Subcontractors to the Contractor for and under the terms of the General Conditions
and other Contract Documents, as applicable to the Work of Subcontractors, and to
give the Contractor the same power to terminate any subcontract that the Owner may
exercise over the Contractor under the provisions of the Contract Documents.

E. Contractor shall ensure that all Subcontractors have and maintain proper insurance
for the portion of the Work that they will be completing, as well as all workers’
compensation and other insurance.

5. EMPLOYEES

All employees of Contractor shall have; the necessary knowledge and skills, and the required
certifications or license for the tasks that they perform.

Any employee of Contractor on the Site who appears to the Engineer or Owner to be
disorderly, insubordinate, unfaithful, or incompetent, shall upon the order of Engineer, be at
once removed from the Site and not again employed on any part of the Work. Any interference
with, or abusive or threatening conduct toward the Engineer, Engineer’'s employees, Owner,
or Owners employees by the Contractor or Contractor's employees, subcontractors, or
agents, shall be grounds and authority for the Owner to terminate the Contract.

No employees (or independent contractors) of the Contractor or Subcontractor shall be
considered to be employees of the Owner. Contractor understands and agrees that their
employees (and independent contractors) shall have no claim against the Owner as to
pension, workers’ compensation, unemployment compensation, federal income withholding,
insurance, salary, wages or other employees’ rights or privileges granted by operation of law.

6. PROTECTION OF WORK AND MATERIALS

Facilities for handling of material and inspecting the Work shall at all times be furnished by
the Contractor, and all costs due to delays in handling of materials, equipment, or supplies,
and resulting loss or damage, shall be at the expense of the Contractor. Contractor shall
provide suitable and adequate storage for materials and equipment during the progress of the
Work and be responsible for any loss or damage to the materials, equipment, and supplies
furnished under other contracts, as well as those furnished by Contractor, until Final
Completion. In the event any such materials, equipment and supplies are lost, stolen,
damaged or destroyed prior to final inspection and acceptance, Contractor shall replace same
without cost to the Owner.

7. ROYALTIES, PATENTS AND INDEMNITY

A. If the Contractor uses any design, device, or materials, covered by letters, patent or
copyright, Contractor shall provide for such use by suitable agreement with the owner
of such patented or copyrighted design, device, or material. Without exception, the
Contract prices shall include all royalties or costs arising from the use of such design,
device, or materials, in any way involved in the Work.

B. License and/or Royalty Fees for the use of a process, which is authorized and
incorporated into the Project, must be paid to the holder of the patent, or the authorized
licensee, directly by Contractor and the cost for such fees shall be included in Contract
Price.
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C. Contractor and/or its Surety shall hold and save the Owner and its officers, agents,
servants, and employees harmless from liability of any nature or kind, including cost
and expenses for, or on account of, any patented or unpatented invention, process,
article, or appliance manufactured or used in the performance of the contract, including
its use by the Owner, unless otherwise specifically stipulated in the Contract
Documents.

(D)  Contractor and/or its Sureties shall defend, indemnify and save harmless the Owner,
its officials and those working on the project on the Owner’s behalf from any and all
claims for infringement by reason of the use of such patented or copyrighted design,
device or materials or any trademark or copyright in connection with Work agreed to be
performed under this Contract and shall indemnify the Owner for any cost, expense or
damage, including attorneys and appellate fees, which it may be obliged to pay by
reason of such infringement at any time during the prosecution of the Work or after
completion of the Work. This provision shall continue indefinitely and survive the
cancellation, termination, expiration, lapse or suspension of the Contract.

INSURANCE

Contractor (and Subcontractors) shall procure and maintain all insurance as set out in, and
as required by, the Contract Documents.

SALES TAX

Contractor shall understand the requirements of the State of Florida pertaining to the
exemption from state sales tax as it may apply to the Owner and apply the exemption of sales
tax to the procurement of materials only as appropriate.

CONTINUING OBLIGATION

Contractor’s obligation to perform and complete the Work in accordance with the Contract
Documents shall be absolute. Neither recommendation of any progress or final payment by the
Engineer and/or Owner, nor the issuance of a Certificate of Substantial Completion, nor any
payment by Owner to Contractor under the Contract Documents, nor any use of the Work or any
part thereof by the Owner, nor any act of acceptance by the Owner, nor any failure to do so, nor
any correction of defective Work by the Owner shall constitute an acceptance of Work not in
accordance with the Contract Documents or a release of the Contractor’s obligation to perform
the Work in accordance with the Contract Documents.

TIMES/DAYS OF WORK

A. Unless otherwise provided for in the Contract Documents, or approved by the Engineer
and the Owner, Work may be only prosecuted between the hours of 7:00 A.M. and
5:00 P.M., Monday through Friday.

B. Weekends, Owner Observed Holidays, or hours outside the approved work hours
(7am-5pm).

If Contractor wishes to perform any portion of the Work on a Weekend or Owner
Observed Holiday, Contractor shall first obtain written permission from the Engineer,
and shall notify him/her each time in advance, giving him/her ample time in which to
procure an Engineer and/or Inspector for the Work, if necessary. Contractor is fully
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responsible for reimbursement of the Engineer’s and/or Owner’s cost for inspection
time beyond eight hours per day or forty hours per week.

TIME OF STARTING WORK

The Work shall actively begin within ten (10) calendar days after the date of commencement
indicated in the Notice to Proceed. The Work shall be carried on regularly and uninterruptedly
with sufficient force to ensure its completion within the time limit set out in the Contract.

PROJECT SCHEDULE/SCHEDULE OF VALUES

Within fourteen (14) days after the Notice to Proceed is issued by the Owner, the Contractor
shall prepare and submit to the Engineer a project schedule and schedule of values for review.
Once agreed to by the Engineer, the schedule of values, shall be used only as the basis for
Contractor’s applications for payment. Contractor shall comply with Section 01300, Submittals
of the Technical Specifications.

The project schedule is to show in detail a complete sequence of construction by activity, and
show the beginning and completion of each major element of the construction. An updated
schedule, if revised since last payment request, is to be submitted with each application for
payment. Contractor is to comply with Section 01310, Construction Schedules, of the
Technical Specifications.

The schedule is to include the Critical Path for the time required for ordering, manufacturing
and delivery of all materials or equipment to complete the Work on time.

CONTRACT TIME / EXTENSION OF TIME/ NO DAMAGES FOR DELAY

Time is an essential condition of the Contract. All Work shall be completed within the Contract
Time and on or prior to the Completion Date.

A. Contract Time

The Contract Time shall be computed to exclude the first day and include the
Completion Date. If the Completion Date, or other period of time included in the
Contract Documents, falls on a Saturday or Sunday or on an Owner-observed holiday,
such day will be omitted from the computation. Contract time shall be calculated based
on calendar days.

B. Change of Contract Time/Extension of Time

The Contract Time may only be changed by a Change Order executed by Contractor
and the Owner.

If the Contractor's performance of this Contract is delayed, which delay is beyond the
reasonable control and without the fault or negligence of the Contractor or its
Subcontractors, or by changes ordered in the Work, and in either event where such
delay or change in the Work impacts the Critical Path, then the Contract Time may be
extended by Change Order as determined by the Owner.

Any claim for an adjustment in the Contract Time shall be based on written notice
submitted by the Contractor to the Engineer in accordance with the provisions
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contained within the Section 01153 — Change Order Procedures, and Section 01310
— Construction Schedules, in the Technical Specifications.

Such claim shall be submitted by the Contractor to the Owner within seven (7) days of
the occurrence of the event giving rise to the claim, and shall include the amount of
time caused by the hindrance or delay and shall specify the reason for the delay or
hindrance. The Contractor's failure to provide such information shall constitute a
waiver of the claim by the Contractor and a denial of any time extension for change in
the Work. Further, upon execution by the Owner of any Change Order, that Change
Order shall constitute a complete waiver by Contractor of all claims for additional
money beyond what is contained in the Change Order, if any, or for any greater
extension of time beyond what is contained in the Change Order, if any, related to the
Work, or any Work impacted by the change.

Contractor shall not be entitled to an adjustment Contract Time for delays within the
control of Contractor. Delays attributable to and within the control of a Subcontractor
or supplier shall be deemed to be delays within the control of Contractor.

Any change in the Contract Time resulting from any such claim shall be incorporated
in a Change Order.

No Damage for Delays/Exclusive Remedy

1. The Contractor shall not be entitled to any claim for damages for any hindrances
or delay from any cause whatsoever, but such hindrance or delay may entitle
Contractor to an extension of the Contract Time.

2. The Contractor shall not be entitled to, and hereby waives, any claim for any direct
or indirect financial damages or losses for any delay in the completion of the Work
for any reason, whether such delay be avoidable or unavoidable, including, but not
limited to, extended corporate overhead impact, extended project overhead
impacts, insurance costs, loss of bonding capacity, project support services,
mobilization or demobilization, loss of profits on alternate or unperformed
contracts, or by whatever other label or legal concept or theory and types of names
or labels or basis such claims may have, or any business damages or losses of
whatever type or nature for any delay for any reason. Contractor hereby waives
any right to make any such claim or claims.

3. The Contractor hereby acknowledges and agrees that the Contractor’s sole and
exclusive remedy for any delays not caused by the Contractor shall be an
extension in the Contract Time, as described above. For such delays as; fire, flood,
epidemic, abnormal weather conditions, acts of God, acts of others (including
Owner) the Contractor shall only be entitled to an equitable adjustment in Contract
Time and only if such adjustment is essential to Contractor’s ability to complete the
Work within the Contract Time.

SUBSTANTIAL/FINAL COMPLETION/COMPLIANCE WITH SECTION 218.735, FLORIDA
STATUTES

When Contractor considers the entire Work ready for its intended use, Contractor shall notify
Owner and Engineer in writing that the entire Work has met Substantial Completion or Final
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Completion (except for items specifically listed by Contractor as incomplete or requiring
correction) and request that the Owner and Engineer promptly make an inspection of the Work
to determine the status of completion. If the Engineer does not consider the Work to meet
Substantial Completion or Final Completion, the Engineer will notify Contractor and Owner in
writing giving the reasons therefor. If the Engineer considers the Work Substantially Complete
or Finally Complete, the Engineer shall prepare and deliver to the Owner and Contractor a
certificate which shall fix the date of the Substantial Completion or Final Completion. Such
certificate shall also include a written recommendation as to division of responsibilities
pending final payment between the Owner and Contractor with respect to security, operation,
safety, and protection of the Work, maintenance, insurance and warranties and guarantees.
Unless the Owner and Contractor agree otherwise in writing, and so inform the Engineer in
writing, the aforesaid recommendation will be binding on the Owner and Contractor.

In accordance with Section 218.735(7), Florida Statutes, within thirty (30) calendar days of
Contractor reaching Substantial Completion (or, if Substantial Completion is not defined in the
Contract, upon reaching beneficial occupancy or use), the Engineer shall develop a list of
items to be completed or corrected by Contractor and the estimated cost to complete/correct
each item, which list must be approved by the Owner. The Engineer shall provide the list to
Contractor within five (5) days of the date of completion of the list, such that it is provided to
Contractor within thirty-five (35) days of the date of Substantial Completion.

PROJECT CLOSEOUT

Contractor shall comply with Section 01700 — Project Closeout, and all related Sections of the
Technical Specifications.

REIMBURSEMENT OF ENGINEERING EXPENSES

Should the Final Completion and acceptance of the Work, together with any modifications or
additions, be delayed beyond the time herein set, it is understood and agreed that, aside from
any other damage per day for such delay, from such time until the same is completed and
accepted as herein provided, all costs of Engineering, Inspection and other project costs on
behalf of Owner will be charged to Contractor hereunder, and deducted from any estimate or
payment otherwise due and payable to Contractor from time to time.

SUSPENSION OF WORK DUE TO WEATHER

During inclement weather, all Work which might be damaged or rendered inferior by such
weather conditions, shall be suspended. The orders and decisions of the Engineer as to
suspensions shall be final and binding. During the suspension of the Work from any cause, it
shall be suitably covered and protected so as to preserve it from injury by the weather or
otherwise; and, if the Engineer shall so direct, the rubbish and surplus material shall be
removed. If, in the opinion of the Engineer, any work or materials shall have been damaged
or injured by reason of failure on the part of the Contractor, or any of his subcontractors, to so
protect Contractor’'s work, such material shall be removed and replaced at the expense of
Contractor.

If Contractor is delayed in the performance or progress of the Work by abnormal weather
conditions, Contractor shall be entitled to an equitable adjustment in Contract Time, if such
adjustment is essential to Contractor’s ability to complete the Work within the Contract Time,
in accordance with Article 14 of these General Conditions. Such an adjustment in Contract
Time shall be Contractor’s sole and exclusive remedy for any delay caused by weather.
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FORCE MAJEURE

No Party shall hold the other responsible for damages or for delays in performance caused
by force majeure, acts of God, or other acts or circumstances beyond the control of either
party or that could not have been reasonably foreseen and prevented. For this purpose, such
acts or circumstances shall include, but not be limited to, weather conditions affecting
performance, floods, epidemics, war, riots, strikes, lockouts, or other industrial disturbances,
or protest demonstrations. Should such acts or circumstances occur, the parties shall use
their best efforts to overcome the difficulties arising therefrom and to resume the Work as
soon as reasonably possible with the normal pursuit of the Work.

Inclement weather, continuous rain for less than three consecutive (3) days or the acts or
omissions of subcontractors, third-party contractors, material men, suppliers, or their
subcontractors, shall not be considered acts of force majeure.

No Party shall be liable for its failure to carry out its obligations under the Contract during a
period when such Party is rendered unable by force majeure to carry out its obligation, but the
obligation of the Party or Parties relying on such force majeure shall be suspended only during
the continuance of the inability and for no longer period than the force majeure event.

Contractor further agrees and stipulates that its right to excuse its failure to perform by reason
of force majeure shall be conditioned upon giving written notice to the Owner with copy to the
Engineer of its assertion that a Force Majeure delay has commenced. Such notice shall be
made within five (5) days of the start of the asserted force majeure occurrence. Contractor
shall use its reasonable efforts to minimize such delays. Contractor shall promptly provide an
estimate of the anticipated additional time required to complete the Work to Engineer. The
Engineer will make the determination if a Force Majeure has occurred and if a time extension
will be granted at the time of the request.

INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

The Engineer shall decide all questions concerning the interpretation of the Drawings and
Specifications pertaining to the character, quality, amount and value of any Work done and
materials furnished under, or by reason of, this Contract and the Engineer’s estimate and
decisions shall be final and conclusive.

CONTROL OF THE WORK

A. The Engineer, under authority and direction of the Owner, shall have full control and
direction of the Work in all respects. All explanations, directions, working drawings,
sketches, etc., necessary to carry out and complete the Work in a manner satisfactory
to the Owner shall be given by the Engineer. The Engineer, and employees, agents
and authorized assistants, shall at all times have the right to inspect the Work and
materials. Contractor shall furnish all reasonable facilities for obtaining such
information as the Engineer may require, respecting the quality of the Work and
materials and the manner of conducting the Work. Should the Contractor be directed
or permitted to perform night work, or to vary the period which work is ordinarily carried
on in the daytime, in accordance with Article 11, Times/Days of Work, of these General
Conditions, Contractor shall give ample notice to the Engineer, so that proper and
adequate inspection may be provided. Such work shall be done only under such
instructions as are furnished in writing by the Engineer, and no extra compensation
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shall be allowed the Contractor therefore. In the event of night work, Contractor shall
furnish such lights, which are satisfactory to the Engineer and will permit proper
inspection. Nothing herein contained shall relieve Contractor from compliance with any
and all City of Boca Raton ordinances relating to noise or work during prohibited hours.

B. The words "supervise" and "inspect" wherever used herein in connection with the
duties or activity of the Engineer shall in no way, expressed or implied, relieve the
Contractor from his/her responsibilities for the safety of the workers, the preservation
of the Work or proper performance under this Contract. The Engineer shall not be
responsible for the safety of the workers, the safeguarding of the Work, or the proper
performance of the Contractor.

C. Copies of the Specifications will be used by the Engineer and inspectors employed on
the Work, to enforce each and every requirement of the Contract Documents.

LAYOUT SURVEY AND AS-BUILT RECORD DRAWINGS

The Engineer will furnish Contractor with all necessary information relating to lines, grades,
benchmarks, control points, and location of the Work. Contractor shall furnish all necessary
labor equipment and supplies to layout the Work and for the establishment of all lines and
grades. All layout Work may be checked and verified by the Engineer, and Contractor shall
furnish all such necessary material, equipment, labor, and assistance as the Engineer may
require. Contractor shall keep an accurate record of the nature, location, and dimensions of
all Work, especially such Work as may subsequently become concealed or inaccessible, and
transmit this information, properly marked on a set of reproducible construction plans, to the
Engineer when the Work is complete. Contractor shall reference and reset all property
corners, benchmarks, centerline control points, and section corners, in accordance with the
Florida Department of Transportation Location Survey Manual, which may be disturbed during
construction. A Land Surveyor registered in the State of Florida must perform all construction
layout Work and prepare As-Built Record Drawings in accordance with FAC Chapter 5J-17,
Professional Surveyors and Mappers. Contractor shall comply with Section 01720, Project
Record Documents of the Technical Specifications.

The cost of all such field layout and surveying Work shall be included in the Contract Price for
the appropriate items and shall not result in any additional or separate cost to the Owner.

INSPECTION

No Inspector shall have the power to waive the obligations resting upon the Contractor to
furnish good material and do good work as herein prescribed. Any failure or omission on the
part of any Inspector or the Engineer to condemn any defective material or Work shall not
release the Contractor from the obligation to at once tear out, remove, and properly replace
or rebuild the same at any time upon discovery of the defect and upon notice from the Owner
or Engineer to do so. All Work, all materials, and all methods of construction shall be at all
times and places subject to the inspection of the Engineer who shall be the final judge of the
quality and suitability of the Work, materials, processes of manufacture, and methods of
construction for the purposes for which they are used. Should any Work fail to meet the
Engineer’s approval, they shall be forthwith reconstructed, made good, replaced and/or
corrected, as the case may be, by the Contractor at the Contractor’'s own expense. Rejected
material shall immediately be removed from the Site. If, in the opinion of the Engineer, it is
undesirable to replace any defective or damaged materials or to reconstruct or correct any
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portion of the Work injured or not performed in accordance with the Contract Documents, the
compensation to be paid to Contractor hereunder shall be reduced by such amount as in the
judgment of the Engineer shall be equitable.

NO WAIVER OF LEGAL RIGHTS

A

Inspection by the Engineer, or by any of the Engineers duly authorized
representatives, any order, measurement, or certificate by the Engineer, any order by
the Owner for the payment of money, any payment for or acceptance of any Work or
any extension of time, or any possession taken by the Owner shall not operate as a
waiver of any provision of the Contract or any power therein reserved to the Owner or
any right to damages therein provided. Any waiver of any breach of the Contract shall
not be held to be a waiver of subsequent breach.

The Owner reserves the right to correct any error that may be discovered in any
estimate that may have been paid and to adjust the same to meet requirements of the
Contract. The Owner further reserves the right, should conclusive proof of defective
Work on the part of the Contractor be discovered after the final payment has been
made, to claim and recover by process of the law from CONTRACTOR such sums as
may be sufficient to correct the error or make good the defects in the Work.

Any waiver of any provision of the Contract Documents made by Engineer shall be
approved in advance by Owner in writing and shall be specific, in that it shall apply
only to the particular item or matter concerned and shall not apply to other similar or
dissimilar items or matters. Such waiver shall not be effective unless and until a written
approval of the waiver by Owner is presented to Contractor.

CONTRACTOR TO CHECK DRAWINGS, DATA, AND CONDITIONS

A

Contractor shall verify all dimensions, quantities and details shown on the Drawings,
supplementary drawings, schedules, or other data received from the Engineer or the
Owner, and shall notify the Engineer of all errors, omissions, conflicts and
discrepancies found therein. Failure to discover or correct errors, omissions, conflicts,
or discrepancies shall not relieve the Contractor of full responsibility for unsatisfactory
Work, faulty construction, or improper operation resulting therefrom nor from rectifying
such condition at Contractor’'s own expense. Contractor will not be allowed to take
advantage of any error or omissions, as the Engineer will furnish instructions, should
any error or omission be discovered. All instructions are given for the convenience of
Contractor and are not guaranteed to be complete.

Should Contractor encounter sub-surface and/or latent conditions at the Site materially
differing from those shown on the plans or indicated in the Specifications, Contractor
shall immediately give notice to the Engineer of such conditions before they are
disturbed. The Engineer will thereupon promptly investigate the conditions, and if
Engineer finds that they materially differ from those shown on the Drawings and/or
Specifications, the Engineer will at once make such changes in the Drawings and/or
Specifications as the Engineer may find necessary, and any increase or decrease of
cost resulting from such changes to be adjusted in the manner provided in Article 36,
Changes, Extra and Omitted Work, and Article 38, Extra Work, of these General
Conditions.
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DISPUTED WORK

If the Contractor is of the opinion that any Work required, necessitated, or ordered is not within
the terms and provisions of this Contract, the Contractor must promptly notify the Engineer,
in writing, of the Contractor's contentions with respect thereto and request a final
determination thereon. If the Engineer determines that the Work in question is part of the Work
and not extra Work, the Engineer will direct the Contractor to proceed, and the Contractor
must promptly comply.

MATERIALS AND MANUFACTURED ARTICLES

A.

Whenever a material, article or piece of equipment is identified on the Drawings or in
the Specifications by reference to manufacturer's or vendor's names, trade names,
catalogue numbers, etc., it is intended merely to establish a standard; and, any
material, article, or equipment of other manufacturers and vendors which will perform
adequately the duties imposed by the general design will be considered equally
acceptable, provided the material, article, or equipment so proposed, is, in the opinion
of the Engineer, of equal substance and function. It shall not be purchased or installed
by the Contractor without the Engineer's written approval or approved shop drawings.
Section 01600, Equipment and Material and, of the Technical Specifications regarding
“or equal’ materials or manufactured articles and Section 01630, Substitutions and
Product Options, of the Technical Specifications shall be applicable.

If two or more brands, makes of material, manufactured articles, devices, or equipment
are shown or specified, each should be regarded as the equal of the other. Any other
brand, makes of material, manufactured article, device, or equipment which, in the
opinion of the Engineer, is the recognized equal of that specified considering quality,
workmanship and economy of operation, and is suitable for the purpose intended, may
be accepted in accordance with subparagraph A, above.

All materials and equipment used in the construction of the project shall be subject to
adequate inspection and testing in accordance with accepted standards. The Owner
shall select the laboratory or inspection agency.

Materials of construction, particularly those upon which the strength and durability of
the structure may depend, shall be subject to inspection and testing to establish
conformance with specifications and suitability for uses intended.

All material and workmanship shall in every respect, be in accordance with what, in
the opinion of the Engineer, is in conformity with approved modern practice.

Wherever the Drawings, Specifications or other Contract Documents, or the directions
of the Engineer, are unclear as to what is permissible and/or fail to note the quality of
any Work, that interpretation will be made by the Engineer, which is in accordance with
approved modern practice, to meet the particular requirements of the Contract.

In all cases, new materials shall be used, unless this provision is waived by notice from
the Owner or the Engineer in writing. Any materials or equipment, which, in the opinion
of the Engineer, have become excessively weathered or damaged since manufacture,
shall not be considered as new.
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ITEMS SPECIFIED ON DRAWINGS

Items of material, equipment, machinery and the like may be specified on the Drawings and
not in the Specifications. Such items shall be provided by the Contractor in accordance with
the specifications on the Drawings.

SHOP DRAWINGS, SUBSTITUTIONS AND LIST OF MATERIALS

A

Contractor shall comply with Section 01300, Submittals, and Section 01630,
Substitutions and Product Options, of the Technical Specifications. Contractor shall
submit shop drawings for all equipment, apparatus, machinery, fixtures, piping, wiring,
fabricated structures, and manufactured articles. The purpose of the shop drawings is
to show the suitability, efficacy, technique of manufacture, installation requirements,
and details of the item and evidence of its compliance or noncompliance with the
drawings and Specifications.

Within 30 days of the Notice to Proceed, or later date identified by the Owner, the
Contractor shall submit to the Engineer a complete list of preliminary data on items for
which shop drawings are to be submitted. Approval of this list by the Engineer shall in
no way expressed or implied relieve the Contractor from submitting complete shop
drawings and providing materials, equipment, etc., fully in accordance with the
Specifications.

After the approval of the list of items required in Paragraph B, next above, the
Contractor shall promptly request shop drawings from the various manufacturers,
fabricators, and suppliers.

The Contractor shall thoroughly review and check the shop drawings, and each and
every copy shall be marked to show the Engineer’s approval thereon.

If the shop drawings show or indicate departures from the Contract requirements, the
Contractor shall make specific mention thereof in the Contractor’s letter of transmittal.
Failure to so point out such departures shall not relieve the Contractor from the
responsibility to comply with the drawings and Specifications.

Approval of the shop drawings shall constitute approval of the subject matter thereof
only, and not of any structure, material, equipment, or apparatus shown or indicated.
The approval of the shop drawings will be general and shall not relieve the Contractor
of responsibility for the accuracy of such drawings, nor for the proper fitting and
construction of the Work, nor for the furnishing of materials or Work required by the
Contract and not indicated on the drawings. No Work called for by shop drawings shall
be done until the Engineer has approved said Drawings. Approval shall not relieve the
Contractor from responsibility for errors or omissions of any sort on the shop drawings.

No approval will be given to partial submittals of shop drawings for items, which
interconnect and/or are interdependent. It is the Contractor's responsibility to
assemble the shop drawings for all such interconnecting and/or interdependent items,
check them and then make one submittal to the Engineer along with the Engineer’s
comments as to compliance, non-compliance, or features requiring special attention.

City of Boca Raton Utility Services GC-18 General Conditions



If catalog sheets or prints of manufacturers' standard drawings are submitted as shop
drawings, any additional information or changes on such drawings shall be typewritten
or lettered in black ink.

The Contractor shall submit copies, as provided in Section 01300 — Submittals, of the
Technical Specifications, (additional copies may be requested for multi-discipline
related items) of each shop drawing to the Engineer. Resubmissions of shop drawings
shall be made in the same quantity until final approval is obtained.

The Contractor shall keep one set of shop drawings marked with the Engineer's
approval at the job Site at all times.

The Engineer has been engaged by Owner to review each shop drawing submittal and
the Record Drawings up to two times, as may be necessary. Should a shop drawing
or record drawing not receive final approval from the Engineer after two reviews, the
cost of the Engineer’s time for subsequent review of the submittal shall be paid by the
Contractor. A Change Order shall be prepared to deduct this cost from the final
Contract amount.

30. SUPPLEMENTARY DRAWINGS

A

When, in the opinion of the Engineer, it becomes necessary to explain more fully the
Work to be done, or to illustrate the Work further, or to show any changes which may
be required, supplementary drawings, with specifications pertaining thereto shall be
prepared by the Engineer.

The supplementary drawings shall be binding upon the Contractor with the same force
as the Drawings. Where such supplementary drawings require either less or more than
the estimated quantities or Work, credit to the Owner, or compensation therefore to
the Contractor, shall be subject to the terms of the Contract.

31. PAYMENTS

A

The Owner will make Payments to the Contractor, based on periodic estimates in
accordance with F.S. 218.735. The Owner will withhold from each progress payment
a percentage of the payment determined as retainage in accordance with F.S.
218.735.

Contractor will submit an application for payment to the Owner and Engineer in
accordance with the requirements of this Section together with its written notification
to Owner and Engineer, as provided in Section 5, that the entire Work has met
Substantial Completion (“Substantial Completion Pay Request”). If the Engineer
agrees that Substantial Completion has been achieved by Contractor, the provisions
in the second paragraph of this subsection B shall apply. As also provided in Section
5, in the event the Engineer does not agree that Substantial Completion has been
reached by Contractor, the Engineer will notify Contractor and Owner in writing, and
shall also state the reasons therefor. In such case, Contractor shall again notify the
Owner and the Engineer when the Work has reached Substantial Completion together
with another Substantial Completion Pay Request.

Within twenty (20) days after Substantial Completion has been reached and the list
has been developed as provided for in Section 5, the remaining contract balance,
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including retainage, will be paid to Contractor, less an amount equal to one hundred
and fifty percent (150%) of the cost to complete all items on the list (“150%
Withholding.”) If, and only if, Final Completion is thereafter achieved, as determined
in the sole discretion of the Owner, the 150% Withholding will be released to
Contractor.

The Owner shall not be required to pay or process a Substantial Completion Pay
Request for the remaining contract balance and retainage if the Contractor has, in
whole or in part, failed to cooperate with the Owner and the Engineer in the
development of the list of items to be completed or corrected by Contractor, which is
described in Section 5, or has otherwise failed to perform its contractual
responsibilities with regard to the development of the list, the requirements in this
Section 31 for the Substantial Completion Pay Request, or if Section 255.078(3), Fla.
Stat. applies.

C. The Contract Price shall be a lump sum price and/or a price obtained by applying fixed
unit prices to estimated quantities that are subject to adjustment at completion of the
Work to reflect actual quantities involved. The Contractor shall measure Work already
in place and shall at once report to the Engineer any discrepancy between the
executed Work and the Drawings.

Wherever the unit of measure is listed as a lump sum, the Contractor is responsible
for the determination of the quantities for those items constructed within the authorized
plan limits or dimensions. The Owner does not assume any responsibility for any
incidental information in the Contract Documents that may be construed as a quantity
of Work and/or materials.

Wherever the estimated quantities of Work to be done and materials to be furnished
under this Contract are shown in any of the documents including the bid form, they are
given for use in comparing bids and the right is especially reserved, except as herein
otherwise specifically limited, to increase or diminish them as may be deemed
reasonably necessary or desirable by the Owner to complete the Work contemplated
by this Contract and such increase or diminution shall in no way vitiate this Contract,
nor shall any such increase or diminution give cause for claims or liability for damages.

Progress payments on the Contract Price for the value of Work completed and
component material on Site will be made upon request at intervals no more frequently
than monthly. The request must be made through the Engineer on an approved
estimate payment form, provided by the Engineer, showing the component breakdown
of the Work totaling the Contract Price and the amount of Work for each item
completed at the time of the request.

D. All material and Work covered by partial payments made shall thereupon become the
sole property of the Owner, but this provision shall not be construed as relieving the
Contractor from the sole responsibility for the care and protection of materials and
Work upon which payments have been made or the restoration of any damaged Work,
or as a waiver of the right of the Owner to require the fulfillment of all of the terms of
the Contract.

E. The Contractor shall, at the Owner's request, furnish satisfactory evidence that all
obligations of the Work have been paid, discharged, or waived. If the Contractor fails
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so to do, then the Owner may, after having served written notice on the Contractor,
either pay unpaid bills, of which the Owner has written notice, or withhold from the
Contractor as unpaid compensation a sum of money deemed reasonably sufficient to
pay any and all such lawful claims until satisfactory evidence is furnished by Contractor
that all obligations have been fully paid, discharged, or waived, as provided above.
Thereupon payment to the Contractor shall be resumed, in accordance with the terms
of this Contract, but in no event shall the provisions of this sentence be construed to
impose any obligations upon the Owner to either the Contractor or the Contractor’s
Surety.

F. In the event the Owner determines, in its sole discretion, to pay any unpaid bills of the
Contractor, the Owner shall be deemed the agent of the Contractor, and any payment
so made by the Owner, shall be considered as a payment made under the Contract
by the Owner to the Contractor, and the Owner shall not be liable to the Contractor for
any such payment.

G. Before commencing the Work, the Contractor shall provide to the Owner a certified
copy of the recorded bond. The Owner will not make any payment to the Contractor
until the Contractor has complied with this requirement for bonded projects.

Payment will be made by the Owner after commodities/services have been received,
accepted, and properly invoiced as indicated in the Contract Documents.

The Project Manager will, within twenty (20) working days after receipt of each
application for payment, either indicate in writing a recommendation of payment or
return the application to the Contractor indicating in writing the Project Manager’s
reasons for refusing to recommend payment. In the latter case, the Contractor shall
make all necessary corrections and resubmit the application.

H. Each application for payment shall be accompanied by the following:

1. A notarized Affidavit of Disbursement of Previous Periodic Payments to
“Subcontractors from the Contractor for the portion of Work up to the date of that
particular pay application;

An Owner approved construction schedule update;

A letter from the Surety acknowledging Partial Release for Bonded Work;

Project photographs for the period of Work completed; and

Updated red-lined drawings.

aorwN

The Owner may, in its sole discretion, withhold or, on account of subsequently
discovered evidence, nullify the whole or a part of any payment to such extent as may
be necessary to protect the Owner from loss on account of:

1. Any claims made against the Contractor by the Owner or third parties, or if
reasonable evidence indicates the probability of the making of any such claim;

2. The Contractor’s default of, or noncompliance with, any Contract condition;

3. A reasonable doubt that this Contract will be able to be completed within the time
specified or for the balance then unpaid;

4. Defective Work or material not yet remedied;

5. The Contractor’s failure to carry out the Work in accordance with the Contract
Documents;
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33.

6. The Contractor’s failure to submit the information required by this Contract; or
7. The Contractor’s failure to submit an owner approved updated Schedule with each
Application for Payment.

If claims or liens filed against the Contractor or the Owner connected with performance under
this Contract are not promptly removed by the Contractor after receipt of written notice from
the Owner to do so, the Owner may remove such claims or liens and all costs in connection
with such removal shall be deducted from withheld payments or other monies due to the
Contractor under the Contract. If the funds due to the Contractor are insufficient to meet such
cost, or if any claim or lien against the Contractor is discharged by the Owner after final
payment is made, the Contractor and its Surety or Sureties shall promptly pay the Owner all
costs (including attorney’s fees) incurred thereby regardless of when such claim or lien arose.

In the event any dispute with respect to any payment or pay request cannot be resolved
between the Contractor and the Owner, the Contractor may, in accordance with the alternative
dispute resolution requirements of the Local Government Prompt Payment Act. (Sections
218.76, et. seq, Florida Statutes), demand in writing a meeting with and review by the Utility
Services Department Director (Department Director”). The Department Director or their
designee will conduct the meeting and review. Such meeting and review shall occur within ten
(10) business days of receipt by the Owner of Contractor’s written demand. The Department
Director, or designee, shall issue a written decision on the dispute within ten (10) business
days of such meeting. This decision shall be deemed the Owner’s final decision for the
purposes of the Local Government Prompt Payment Act.

FINAL BILL OF MATERIALS

The Contractor shall be required to submit a final bill of materials with unit costs for each bid
item requiring materials only. This shall be an itemized list of all materials with a unit cost for
each material and the total shall be consistent with unit costs established for each Contract
item.

FINAL PAYMENT

When all Work embraced in this Contract shall have been fully completed consistent with the
Specifications and stipulations herein, and to the satisfaction of the Engineer and the Owner,
the Contractor shall cause a final estimate to be made of the amount and value of said Work
according to the prices and terms of this Contract. The Contractor shall certify the final
estimate to the Owner and the Engineer. From the sum total so found shall be deducted,
firstly, all previous payments made to the Contractor and secondly, all damages and proper
charges under the Contract and the Contract Documents. The Contractor shall execute a final
receipt and release on the form attached in the Contract, upon the Owner making the final
settlement and payment as aforesaid. The acceptance by the Contractor of final payment shall
be and shall operate as a release of the Owner for all claims and all liability to the Contractor
arising from all things done or furnished in connection with the Work and for every act and
neglect of the Owner and others relating to or arising out of this Work. No payment, however,
final or otherwise, shall operate to release the Contractor or the Contractor's Sureties from
any obligations under this contract including, but not limited to, warranties or pursuant to the
Performance and Payment Bond or Public Construction Bond.
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INVOICES FOR MATERIAL ON SITE

To receive approval for progress payment on component material on Site, the Contractor is
required to submit to the Engineer copies of the original paid invoices with the monthly
estimate for all material to be approved for payment. This requirement applies to both lump
sum and unit price items.

SALVAGE

Any existing equipment or material, including but not limited to, valves, pipes, fittings,
couplings, etc., which is removed or replaced as a result of construction under this Project
may be designated as salvage by the Engineer or the Owner and if so, shall be excavated, if
necessary, and delivered to the Owner at a location directed by the Engineer or the Owner.
Any equipment or material not worthy of salvaging shall be disposed of by the Contractor at a
suitable location offsite at no additional cost to the Owner.

CHANGES, EXTRA AND OMITTED WORK

A. It is mutually agreed that no change involving a material change in cost, either to the
Owner or the Contractor, shall be made except upon written permission of the Owner
as further detailed in Section 01153, Change Order Procedures, of the Technical
Specifications. Extra work shall be paid for as set forth in Article 38, Extra Work, of
these General Conditions. Omitted Work shall be credited against the money due the
Contractor by one of the methods described in Article 39, Omitted Work, of these
General Conditions. The Contractor shall make no claim for extra Work unless the
Owner, in advance of the Work, has approved it in writing, except that the Contractor
may proceed to meet an emergency condition if the Owner's representative is not
available.

B. The Engineer shall, in all cases of dispute, determine the amount or quantity of the
several kinds of Work which are to be paid for under this Contract, and shall decide all
questions relative to the execution of the same, and such estimates and decisions
shall be final and binding.

C. Any Work not herein specified, which may be fairly implied as included in the Contract,
of which the Engineer shall judge, shall be done by the Contractor without extra
charge.

EXTRA QUANTITIES /REDUCTION TO QUANTITIES

A. Should it be determined by the Engineer that it is necessary to increase the quantities
of materials above those required to complete the Work as shown on the Drawings or
specified herein due to changes in the design or layout of the Work, the Contractor
shall furnish and install such additional materials or make such additional excavation
(as ordered by the Engineer). The Contractor will be paid for the extra quantities at the
Contract unit price. Any Contract Price and/or Contract Time adjustment will be by
written Change Order.

B. If such changes of plan result in a decrease in quantities, the Contractor shall allow a
credit against the Contract Price in accordance with the prices bid for the extra
quantities.
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38. EXTRA WORK

A. The Owner may, at any time, by a written Change Order and without notice to the
Sureties, require the performance of such extra Work as it may find necessary or
desirable arising out of the modification of the Specifications or Drawings. All Work so
ordered must be performed by the Contractor. The amount of compensation to be paid
to the Contractor for any Work so ordered shall be determined as follows:

1. By such applicable unit prices, if any, as are set forth in the Contract;

2. If no such prices are so set forth, then by a lump sum or other unit prices mutually
agreed upon by the Owner and the Contractor; or

3. If nosuch unit prices are so set forth in the Contract and if the parties cannot agree
upon a lump sum or other unit prices, then by the actual net cost in money to the
Contractor of the extra Work performed. The cost shall be determined as follows
and a proposal submitted to the Owner for review.

(@)

(e)
(f)

For all labor and foremen/forewomen in direct charge of the authorized
operations, the Contractor shall receive the current local rate of wages, to be
agreed upon in writing before starting such Work, for each hour that said
labor and foremen/forewomen are actually engaged thereon, to which shall
be added an amount equal to 15 percent (15%) of the sum thereof which
shall be considered and accepted as full compensation for general
supervision and the furnishing of small tools and miscellaneous equipment
used, such as picks, shovels, hand tools, work trucks, small pumps, and
similar items.

For all materials used, the Contractor shall receive the actual cost of such
materials delivered at the Site or previously approved delivery point as
established by original receipt bills. No percentage shall be added to this
cost.

For special equipment and machinery such as power-driven pumps, concrete
mixers, trucks, and tractors, or other equipment, required for the economical
performance of the authorized Work, the Contractor shall receive payment
based on the agreed rental price for each item of equipment and the actual
time of its use on the work. No percentage shall be added to this sum.

For Work to be performed by a Subcontractor retained by the Contractor, the
Owner and the Contractor shall agree on the cost of the Work to be
performed by that Subcontractor and the Contractor shall receive that
agreed-upon amount, together with an amount equal to 5 percent (5%) of the
agreed-upon amount (which shall be considered and accepted as full
compensation for coordination and Contractor profit).

The Contractor's profit shall be computed by taking ten percent (10%) of the
sum of items 3(a) and 3(b) above.

The total cost of performing this extra Work shall then be the sum of items
3(a), 3(b), 3(c), 3(d), and 3(e).

B. Records of extra Work done, if any, shall be reviewed at end of each day by the
Contractor or his representative and the Engineer, duplicate copies of accepted
records shall be made and signed by both the Contractor and the Engineer, and one
copy retained by each.
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C. A claim of payment for extra Work shall be submitted by the Contractor upon a certified
statement supported by receipt bills. Such statements shall be submitted for payment
in the month in which the Work was done. No claim for extra Work shall be allowed
unless the same was ordered, in writing.

D. Any request for a Time extension, if applicable, shall be submitted at time of the
proposed Change Order. Further, upon execution by the Owner of any Change Order
where no time extension has been requested and/or granted, that Change Order shall
constitute a complete waiver of all claims for dollars or for any extension of time related
to that Work or for any Work impacted by the change.

OMITTED WORK

The Owner may, at any time, by a written order and without notice to the Sureties, require the
omission of any portion of the Work as it may find necessary or desirable. All Work so identified
must be omitted by the Contractor. The amount by which the Contract price shall be reduced
shall be determined as follows:

A. By such applicable unit prices, if any, as set forth in the Contract;
B. By the appropriate lump sum price set forth in the Contract; or

C. By reasonable and fair estimated cost of such omitted Work as determined by the
Engineer.

PROTECTION OF PROPERTY AND PUBLIC

A. The Contractor shall be required to strictly obey all applicable ordinances in relation to
obtaining permits for occupying, excavating or in anywise obstructing the streets and
alleys. Contractor shall erect and maintain barricades and sufficient safeguards around
all excavations, embankments or obstructions.

B. Where there are telephone, telegraph, light, or power poles; water mains, conduits,
pipes, or drains; or other construction either public or private; in or on the streets or
alleys; the Work shall be so conducted that no interruption or delay will be caused in the
operation or use of the same.

C. The Contractor will not be permitted to interfere with public travel and convenience by
grading or tearing up streets indiscriminately, but the Work of conducting the various
items of this Contract shall proceed in an orderly, systematic and progressive manner.

LOCATION AND PROTECTION OF UTILITIES

It shall be the Contractor's responsibility to ascertain the exact location of all utilities prior to
construction regardless of information which may be indicated on the Drawings. Utilities shall
be located and marked in the field. The Contractor shall take whatever steps are necessary
to protect the utilities from damage. Any damages sustained by any utility as a result of
operations under this Contract shall be promptly repaired or replaced at the sole expense of
the Contractor and no additional money shall be due for this repair or replacement Work under
this Contract.
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The Contractor will plan the Work and conduct the construction operations in cooperation with
the various utility companies. The Contractor will use extreme caution where construction is
performed in proximity to utilities, and the Engineer will be notified when any Work may conflict
with utilities.

Any conflicts found are to be brought to the attention of the Engineer for resolution prior to
start of the Work. Unless otherwise directed, the Contractor is to support, or otherwise protect,
all utility companies' facilities during construction. The Contractor shall protect all existing
utilities throughout the construction and shall contact the offices of the various utility
companies at least 48 hours prior to the start of any construction.

OVERHEAD UTILITIES

A. If there are overhead utility lines in the vicinity of the construction area, Contractor shall
conform to Florida Industrial Commission Regulation 185S-4-CB-1958 "Regulation for
Use of Cranes, Draglines and Similar Equipment Near Power Lines", or the most current
standard.

B. Itis the responsibility of the Contractor to ensure that all utility or other poles, the stability
of which may be endangered by the close proximity of excavation, are temporarily stayed
in position while Work proceeds in the vicinity of the pole and that the utility or other
companies concerned are given advance notice of any such excavation by the
Contractor.

COORDINATION OF WORK

The Contractor may expect other construction to occur in the vicinity of the Site during the
course of the Contract. In such instances, the Contractor will be required to cooperate fully so
as to eliminate or minimize the creation of conflicts. Adjustments from time to time may be
required in the Contractor's Work location and/or schedule provided a reasonable notice is
given by the Owner or Engineer.

SANITARY REGULATIONS

The Contractor shall furnish necessary sanitary conveniences for the use of laborers on the
Site. Sanitary facilities shall be delivered and maintained in such manner and at such points
as shall be approved by the Engineer. Their use shall be strictly enforced. The Contractor
shall supply sufficient drinking water to his employees from such sources as shall be approved
by the Engineer, and shall obey and enforce such sanitary regulations and take such
precautions against infectious disease, as the Engineer may deem necessary. Should any
infectious disease occur among his employees, Contractor shall arrange for the immediate
removal of the employee from the Work and for isolation of all persons who were potentially
in contact with such employee.

STORAGE FACILITIES

Should the Contractor build or furnish storage facilities, or other structures for, tools,
machinery, and supplies, they shall be permitted only at approved places, and their
surroundings shall be maintained at all times in a sanitary and satisfactory manner. All such
structures shall be removed together with all rubbish and trash on or before the completion of
the Work and at the expense of the Contractor.
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DEFECTIVE WORK

A

If at any time, before final acceptance of the Work or materials, defects therein shall
be found, the Contractor shall promptly correct such defects, remove and dispose of
all defective or unsatisfactory Work or materials, and supply non defective materials
and Work in accordance with the Contract Documents. Previous construction of such
Work will not relieve the Contractor of the responsibility for good Work or materials,
although the defects may have been overlooked by the Engineer or Inspector, or may
have been the result of damage from any cause.

Should the Contractor fail or refuse to remove and renew any defective Work
performed, or to make any necessary repairs in an acceptable manner, and in
accordance with the requirements of the Contract within the time indicated in writing,
the Owner shall have the authority to cause the unacceptable or defective Work to be
removed or renewed, or such repairs as may be necessary to be made at the
Contractor's expense. Any expense incurred by the Owner in making these removals,
renewals or repairs, which the Contractor has failed or refused to make, shall be paid
for out of any monies due or which may become due the Contractor, or may be charged
against the Sureties. Continued failure or refusal on the part of the Contractor to make
any or all necessary repairs, promptly, fully, and in an acceptable manner, shall be
sufficient cause for the Owner to declare the Contract in Default, in which case the
Owner at its option may instruct the Engineer to purchase materials, tools, and
equipment and employ labor or may contract with any other individual, firm or
corporation, or may proceed with its own forces to perform the Work.

All costs and expenses incurred thereby shall be charged against the Contractor and
the amount thereof deducted from any monies due, or which may become due
Contractor, or shall be charged against the Work as a deductive Change Order. Any
special Work performed as described herein, shall not relieve the Contractor in any
way from the Contractor’s responsibility for the Work to be performed by Contractor
pursuant to the Contract Documents.

At the request of the Engineer, the Contractor shall, at any time before Final
Compiletion of the Work, remove or uncover such portions of the finished Work as may
be directed. After examination, the Contractor shall restore said portions of the Work
to the standard required by the Contract Documents. Should the Work thus exposed
or examined prove acceptable, the uncovering or removing, and the replacing of the
covering or making good of the parts removed, shall be paid for by Change Order, but
should the Work so exposed or examined prove unacceptable, the uncovering or
removing, and the replacing of the covering or making good of the parts removed, shall
be at the Contractor's expense.

Failure to reject any defective Work or material shall not in any way prevent later
rejection when such defect would be discovered or obligate the Owner to final
acceptance.

If any other Contractor or any subcontractor shall suffer loss or damage on the Work
alleged to be due to acts of neglect on the part of the Contractor, the Contractor agrees
to settle with such other Contractor or subcontractor by agreement or arbitration if such
other Contractor or subcontractors will so settle. If such other Contractor or
subcontractor asserts a claim against the Owner on account of any damage alleged
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to have been sustained due to acts of neglect on the part of the Contractor, the Owner
shall notify the Contractor, who shall defend, indemnify and save harmless the Owner,
its officials and employees, against any such claim. This provision shall survive
termination or expiration of the Contract.

DISTRIBUTION OF WORK

A

Arrangement of the Specifications in divisions, under general titles descriptive of the
principal materials or trades covered, is for convenience. Under many divisions it has
seemed proper to include items of other trades or types of materials, the use or the
installation of which is closely related to the principal subject of that division. Such
arrangement shall not render the Engineer as an arbitrator to establish subcontract or
trade limits between Contractor and subcontractor or trades.

Contractor and all subcontractors shall study all of the Drawings and Specifications in
sufficient detail to assure that all required items are included. It shall be the
Contractor's responsibility to arrange the distribution of the Work such that all required
items are provided by the proper trades and at the proper times, without controversy
as to contract obligation, or as to jurisdiction, and Contractor shall make all necessary
adjustments to this end.

SEPARATE CONTRACT

A

The Owner reserves the right to engage other contractors in connection with the Work.
The Contractor shall afford such other contractors a reasonable opportunity for storage
of their materials and the execution of their work, and shall properly connect and
coordinate Contractor’'s Work with theirs.

If any part of the Contractor's Work depends, for proper execution or results, upon the
work of any other contractor, the Contractor shall inspect and promptly report to the
Engineer any defects in such Work that render it unsuitable for such proper execution
and results. Failure of Contractor to inspect and report shall constitute Contractor’s
acceptance, at his/her own risk, of the other contractor's work as fit and proper for the
reception of his Work.

REFERENCE TO STANDARDS

A

Wherever reference is made to the furnishing of materials or testing thereof to conform
to the standards of any technical society, organization, or body, it shall be construed
to mean the latest standard, code, specification or tentative specification adopted and
published at the date of advertisement for bids, even if reference has been made to
an earlier standard. The standards of the following list of technical societies, section
B below, are hereby made a part of the Contract as if they were incorporated by
reference herein and repeated in full.

In the event of any conflict between specifications, standards, codes, or tentative
specifications, and the Technical Specifications, the latter shall govern. In the event of
conflict with another, the decision as to which shall govern will be decided by the
Engineer, whose judgment will be final.

Reference to a technical society, organization, or body may be made in the
Specifications by abbreviations, in accordance with the following list:
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AASHTO
ACI

for American Association of State Highway and Transportation Officials
for American Concrete Institute

AGMA for American Gear Manufacturers' Association
IEEE for Institute of Electrical and Electronic Engineers
AFBMA for Anti-friction Bearing Manufacturers' Association
AISC for American Institute of Steel Construction
ASCE for American Society of Civil Engineers
ASTM for American Society for Testing Materials
ASME for American Society of Mechanical Engineers
AWSC for American Welding Society Code
AWWA for American Water Works Association
AWPA for American Wood Preservers Association
CIPRA for Cast Iron Pipe Research Association
Fed. Spec.  for Federal Specification
Navy Spec. for Navy Department Specification
NEC for National Electric Code
NEMA for National Electrical Manufacturers Association
NLMA for National Lumber Manufacturers Association
SAE for Society of Automotive Engineers Standards
SFBC for South Florida Building Code
SHBI for Steel Heating Boiler Institute
FDOT for Florida Department of Transportation
U.L., Inc. for Underwriters' Laboratories, Inc.
ANSI for American National Standards Institute

C. When no reference is made to a code, standard, or specification, the standard

specifications of the ASTM, the ANSI, the ASME, the IEEE, or the NEMA shall govern.
50. MAINTENANCE OF OPERATION

A. The Contractor shall fully cooperate at all times with the Owner in order to maintain
the operation of the existing utilities with the least amount of interference and
interruption possible. Public health and safety considerations shall exceed all others
and the Contractor's Schedule, plans and Work shall at all times be subject to
alteration and revision if necessary for public health and safety considerations. The
creation of a public nuisance will not be permitted.

B. It may be necessary for the Contractor to interrupt or interfere with the operation of the
utility system or a portion of the system. In all cases where the Contractor must cause
an interruption, Contractor shall prepare and submit to the Engineer and to the Owner,
48 hours prior to commencing the Work, a complete description and Contractor’s
proposed procedure and a time schedule which Contractor will guarantee. At least
twenty-four (24) hours prior to the time proposed for starting the Work the Contractor
will be notified whether or not the Work will be permitted as proposed.

1. The Engineer and Owner reserve the right to require the Contractor to work 24
hours per day in all cases where, in their opinion, interference with operation
of the system may result in dangerous health hazards or offensive conditions.

2. In no case will the Contractor be permitted to interfere with the existing system
until all materials, supplies, equipment, tools and incidentals necessary to
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complete the Work are on the Site. Back-up equipment on key equipment items
shall be required on Work necessitating interference with the existing system.

51. SAFETY AND HEALTH REGULATIONS

A

Contractor shall be solely responsible for initiating and maintaining all safety
precautions and programs in connection with the Work. Such responsibility does not
relieve Subcontractors of their responsibility for the safety of persons or property in the
performance of their work, nor for compliance with applicable safety laws and
regulations. Contractor shall take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to:

1. all persons on or off the Site or who may be affected by the Work;

2. all the Work and materials and equipment to be incorporated therein, whether in
storage on or off the Site; and

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities, and Underground Facilities not
designated for removal, relocation, or replacement in the course of construction.

Contractor shall comply with all applicable laws and regulations relating to the safety
of persons or property, or to the protection of persons or property from damage, injury,
or loss; and shall erect and maintain all necessary safeguards for such safety and
protection. Contractor shall notify owners of adjacent properties, of underground
facilities, and other utility owners when prosecution of the Work may affect them, and
shall cooperate with them in the protection, removal, relocation, and replacement of
their property.

Contractor shall comply with the applicable requirements of Owner’s safety programs,
if any.

Contractor shall inform Owner and Engineer of the specific requirements of
Contractor’s safety program with which Owner’s and Engineer's employees and
representatives must comply with while at the Site.

Contractor’s duties and responsibilities for safety and for protection of the Work shall
continue until such time as all the Work is completed and Engineer has issued a Final
Completion Notice to Owner and Contractor in accordance with Article 15,
Substantial/Final Completion, of these General Conditions, that the Work is acceptable
(except as otherwise expressly provided in connection with Substantial Completion).

Contractor shall designate a qualified and experienced safety representative at the
Site whose duties and responsibilities shall be the prevention of accidents and the
maintaining and supervising of safety precautions and programs.

Contractor shall be responsible for coordinating any exchange of material safety data
sheets or other hazard communication information required to be made available to or
exchanged between or among employers at the Site in accordance with all laws and
regulations.
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H. In emergencies affecting the safety or protection of persons or the Work or property at
the Site or adjacent thereto, Contractor is obligated to act to prevent threatened
damage, injury, or loss. Contractor shall give Engineer prompt written notice if
Contractor believes that any significant changes in the Work or variations from the
Contract Documents have been caused thereby or are required as a result thereof. If
Engineer determines that a change in the Contract Documents is required because of
the action taken by Contractor in response to such an emergency, a Construction
Change Directive or Change Order will be issued.

l. The Contractor shall comply with the Department of Labor Safety and Health
Regulations for construction promulgated under the Occupational Safety and Health Act
of 1970 (PL 91596) and under Section 107 of the Contract Work Hours and Safety
Standards Act (PL 9154).

GUARANTEES/WARRANTIES

Unless otherwise provided elsewhere in the Contract Documents, all materials and equipment
incorporated into any Work covered by the Contract shall be new and, where not specified, of
the highest grade of quality for their intended use, and all workmanship shall be in accordance
with construction practices acceptable to Owner. Unless otherwise provided in the Contract,
Contractor warrants all equipment, materials, and labor furnished or performed under this
Contract, against defects in design, materials and workmanship for a period of twelve months
(unless longer guarantees or warranties are provided for elsewhere in the Contract, in which
case the longer periods of time shall prevail) from and after Final Completion of Work under
the Contract, regardless of whether the same were furnished or performed by Contractor or
by any of its subcontractors of any tier. In the event that the Owner assumes patrtial utilization
of portions of the Work prior to completion of all Work, the Warranty for that portion shall also
extend for twelve months from Final Completion of that portion of the Work, if and only if the
Owner has exclusive use of the area. If the Owner does not have exclusive use of the area,
the warranty period shall extend for twelve months from Final Completion of the last portion
of the Work.

Upon receipt of written notice from Owner or Engineer of any defect in any such equipment,
materials, or labor during the applicable warranty period, due to defective design, materials or
workmanship, the affected item or parts thereof shall be redesigned, repaired or replaced by
Contractor at a time and in a manner acceptable to Owner.

Contractor warrants such redesigned, repaired or replaced Work against defective design,
materials and workmanship for a period of twelve months from and after the date of
acceptance thereof. Should Contractor fail to promptly make the necessary redesign, repair,
replacement and tests, Owner may perform or cause to be performed the same at Contractor's
expense. Contractor shall perform such tests as Owner may require to verify that such
redesign, repairs and replacements, and tests comply with the requirements of this Contract.
All costs incidental to such redesign, repair, replacement and testing, including the removal,
replacement and reinstallation of equipment and materials necessary to gain access, shall be
borne exclusively by Contractor.

Contractor and its Surety or Sureties shall be liable for the satisfaction and full performance
of the warranties as set forth herein and any damage to other parts of the Work caused by the
Contractor's failure to perform pursuant to this general condition.
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The Contractor is required to provide a designated telephone number for warranty-related
emergencies which occur outside the normal workday. The Contractor is solely responsible
for ensuring that all warranty Work is completed in the manner described above. If the Owner
agrees, in writing, a subcontractor may be the point of contact for notices regarding warranty
items, but such agreement shall not absolve the Contractor of its responsibility.

TESTING

A.  All testing not otherwise called for in the Contract Documents shall be directed by the
Owner or Owner’s authorized agent.

B. Unless otherwise specifically stated in the Drawings or Specifications, all
laboratory/testing expenses will be paid by the Owner.

C. The Contractor will be required, at his expense, to provide samples of materials to be
tested, or make available or prepare sites for the testing procedures and supply any
necessary equipment to make these tests in the field. The Contractor will be required to
pay all expenses to ensure all Work meets the minimum standards within the specified
tolerances set forth in the Specifications.

D. Any retest required or any delay in performing any test or retest by the Owner or the
Owner’s authorized agent due to the Contractor’s improper, or failure of, performance
of the Work or the Contractor's negligence, or non-conformance with specified
requirements, shall be paid for by the Contractor.

EQUIPMENT SHUTDOWN AND STARTUP

The Contractor will be required to submit a request for each piece of in-service equipment to
be temporarily placed out-of-service and locked out as well as each piece of new equipment
to be started up, as required to complete the Work. The request must include a Work activity
sequence plan and be submitted to the Owner and Engineer for consideration a minimum of
seven (7) days in advance of the proposed Work. The Owner and Engineer will review the
plan and provide comments as needed. Any requests for equipment startup must include
Work activities for required Owner training as stated in the Technical Specifications. Only
upon receipt of an approved equipment shutdown and/or startup request authorized by the
Owner and Engineer shall the Contractor proceed with the activity sequence plan.
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