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PRICE PROPOSAL FORM 
RFP NO.  2026-006-NP 

All items include costs for furnishing to the City all necessary materials, equipment, and supplies and for 
all costs incurred in completing the Work, including installation of all materials, services, equipment, and 
supplies furnished, complete in place and ready for continued service, all other labor, permit fees, taxes, 
insurance, bonds, and other miscellaneous costs, overhead and profit. 

 General Conditions     
Item 
No. Description Quantity 

Unit of 
Measure Unit Price Extended Price 

1 Mobilization/Demobilization 1 LS    

2 Insurance and Bonds 1 LS    

3 Maintenance of Traffic (MOT) 1 LS    

4 Audio Video Documentation 1 LS    

5 Project Record Documents 1 LS   

6 Utility Locates 1 LS   

7 
NPDES Permit/Environmental and Erosion Control 
Measures 1 LS   

 Water & Sewer     

8 Furnish and Install 4" DIP WM via Open-Cut 440 LF   

9 Furnish and Install 6" DIP WM via Open-Cut 29,540 LF   

10 Furnish and Install 8" DIP WM via Open-Cut 1,810 LF    

11 Furnish and Install 10" DIP WM via Open-Cut 2,250 LF    

12 Furnish and Install 16" DIP WM via Open-Cut 50 LF    

13 Furnish and Install 20" DIP WM via Open-Cut 50 LF   

14 Furnish and Install 24" DIP WM via Open-Cut 50 LF   

15 Furnish and Install 6" DIP FM via Open-Cut 370 LF   

16 Furnish and Install 8" DIP FM via Open-Cut 1,460 LF   

17 Furnish and Install 10" DIP FM via Open-Cut 40 LF   

18 Furnish and Install 14" DIP FM via Open-Cut 50 LF   

19 Furnish and Install 24" DIP FM via Open-Cut 3,880 LF   
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 Water & Sewer (Cont.)     

20 Furnish and Install 6” DR-11 HDPE FM via HDD 1,270 LF   

21 Furnish and Install Ductile Iron Fittings (Water Main) 7 TON   

22 Furnish and Install Ductile Iron Fittings (Force Main) 7 TON   

23 Investigation and Determination of New Meter Location 205 EA   

24 Furnish and Install 1” Water Meter and Meter Box 531 EA   

25 Furnish and Install 1.5” Water Meter and Meter Box 36 EA   

26 Furnish and Install 2” Water Meter and Meter Box 4 EA   

27 Furnish and Install 1” Dual Check Valve Assembly 150 EA   

28 Furnish and Install 1.5” Dual Check Valve Assembly 10 EA   

29 Furnish and Install 1-inch Meter Setter Assembly 5 EA   

30 Furnish and Install 1.5-inch Meter Setter Assembly 5 EA   

31 Furnish and Install Single Service - Short 164 EA   

32 Furnish and Install Single Service - Long 152 EA   

33 Furnish and Install Double Service - Short 59 EA   

34 Furnish and Install Double Service - Long 65 EA   

35 Furnish and Install Single Service - Long (Cul-de-Sac) 2 EA   

36 Furnish and Install Double Service - Long (Cul-de-Sac) 2 EA   

37 

Furnish and Install Water Service Pipe and Fittings on 
Residential Private Property (Rear Water Service 
Relocation) (See Sheet G-4 for add. Details) (Connection 
to House Valve)  78 EA   

38 

Furnish and Install Water Service Pipe and Fittings on 
Residential Private Property (Rear Water Service 
Relocation) (See Sheet G-4 for add. Details) (Connection 
to Existing Meter) 27 EA   

39 

Furnish and Install Water Service Pipe and Fittings on 
Residential Private Property (Rear Water Service 
Relocation) (Old Floresta Historic District Limits per Sheet 
G-4) (Connection to House Valve)  75 EA   

40 

Furnish and Install Water Service Pipe and Fittings on 
Residential Private Property (Rear Water Service 
Relocation) (Old Floresta Historic District Limits per Sheet 
G-4) (Connection to Existing Meter) 25 EA   

41 

Furnish and Install Water Service Pipe and Fittings on 
Residential Property (Connections to Existing Front 
Service) 366 EA   
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42 Furnish and Install 1” RPZ Assembly 24 EA   

43 Furnish and Install 1.5” RPZ Assembly 24 EA   

 Water and Sewer (Cont.)     

44 Furnish and Install 1" PVB Assembly 17 EA   

45 Furnish and Install 1.5" PVB Assembly 34 EA   

46 Furnish and Install 1" AVB Assembly 28 EA   

47 Furnish and Install 1.25" AVB Assembly 28 EA   

48 Furnish and Install 1.5" AVB Assembly 28 EA   

49 Testing of Pressure Vacuum Breaker Assembly 99 EA   

50 Furnish and Install 4" Gate Valve w/Box 1 EA   

51 Furnish and Install 6" Gate Valve w/Box 97 EA   

52 Furnish and Install 8" Gate Valve w/Box 16 EA   

53 Furnish and Install 10" Gate Valve w/Box 4 EA   

54 Furnish and Install 16" Butterfly Valve w/Box 2 EA   

55 Furnish and Install 20" Butterfly Valve w/Box 2 EA   

56 Furnish and Install 6" Plug Valve w/Box 3 EA   

57 Furnish and Install 8" Plug Valve w/Box 2 EA   

58 Furnish and Install 10" Plug Valve w/Box 1 EA   

59 Furnish and Install 14" Plug Valve w/Box 2 EA   

60 Furnish and Install 24" Plug Valve w/Box 3 EA   

61 
Furnish and Install Fire Hydrant Assembly and 6" Gate 
Valve 35 EA   

62 Furnish and Install 6" X 6" Tapping Sleeve and Valve 2 EA   

63 Furnish and Install 8" X 8" Tapping Sleeve and Valve 3 EA   

64 Furnish and Install 10" X 8" Tapping Sleeve and Valve 1 EA   

65 Furnish and Install 10'' X 10'' Tapping Sleeve and Valve 1 EA   

66 Furnish and Install 24" X 8" Tapping Sleeve and Valve 2 EA   

67 
Furnish and Install 20" X 6" Tapping Sleeve and Valve -
PCCP 1 EA   

68 Furnish & Install 4" Line Stop 1 EA   



4 | P a g e  
 

69 Furnish & Install 6" Line Stop 6 EA   

70 Furnish & Install 8" Line Stop 5 EA   

 Water and Sewer (Cont.)     

71 Furnish and Install 10" Line Stop 1 EA   

72 Furnish and Install 20” PCCP Line Stop 1 EA   

73 Furnish and Install 24" Line Stop 5 EA   

74 
Furnish and Install 14" x 12” Double Line Stop Bypass 
Assembly 1 LS   

75 Flowable Fill 100 CY   

76 Furnish and Install Sample Points 56 EA   

77 Chlorinating/Testing 34,190 LF   

78 Furnish and Install Fill & Flush Assembly 14 EA   

79 Furnish and Install ARV Manhole and ARV Assembly 11 EA   

80 
Furnish and Install Doghouse WM Combo Air Valve 
Manhole and Air Valve Assembly 3 EA   

81 
Furnish and Install Offset WM Combo Air Valve Manhole 
and Air Valve Assembly 3 EA   

82 
Remove and Dispose of Existing Cast-Iron / PVC Water 
Main (Up to 12") 280 LF   

83 
Remove and Dispose of Existing Asbestos-Cement Water 
Main (Up to 12") 325 LF   

84 
Remove and Dispose of Existing Cast-Iron / PVC Force 
Main (Up to 16") 40 LF   

85 Abandon, Cut, Cap, and Grout Fill Existing 3” Water Main 7,885 LF   

86 Abandon, Cut, Cap, and Grout Fill Existing 4” Water Main 15,225 LF   

87 Abandon, Cut, Cap, and Grout Fill Existing 6” Water Main 16,015 LF   

88 Abandon, Cut, Cap, and Grout Fill Existing 8” Water Main 700 LF   

89 Abandon, Cut, Cap, and Grout Fill Existing 10” Water Main 1,480 LF   

90 Abandon, Cut, Cap, and Grout Fill Existing 12” Water Main 115 LF   

91 Abandon, Cut, Cap, and Grout Fill Existing 16” Water Main 65 LF   

92 Abandon, Cut, Cap, and Grout Fill Existing 20” Water Main 80 LF   

93 Abandon, Cut, Cap, and Grout Fill Existing 6” Force Main 1,130 LF   
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94 Abandon, Cut, Cap, and Grout Fill Existing 8” Force Main 1,510 LF   

95 Abandon, Cut, Cap, and Grout Fill Existing 14” Force Main 75 LF   

 Water and Sewer (Cont.)     

96 Abandon, Cut, Cap, and Grout Fill Existing 16” Force Main 3,840 LF   

97 Adjust Existing Manhole Rim to Finished Grade 10 EA   

98 Adjust Existing Valve Box to Finished Grade 10 EA   

99 
Ductile Iron Fittings (Water Main) – Allowance (for Item 
21) 1 

ALLOWA
NCE   

100 
Ductile Iron Fittings (Force Main) – Allowance (for Item 
22) 1 

ALLOWA
NCE   

101 Tie-in for 20” PCCP and 24-inch CIP Water Main 1 LS   

102 Tie-ins for Permanent Force Main Connections 1 LS   

103 Lift Station No. 53 Improvements 1 LS   

104 Lift Station No. 27 Improvements 1 LS   
 

Sidewalk     

105 Clearing & Grubbing 1.06 AC   

106 Removal of Existing Concrete 748 SY   

107 Replace/Relocate Single Mailbox 22 EA   

108 Tree Removal 31 EA   

109 Relocate Trees and Palms, Palm, >= 14' of Clear Trunk 19 EA   

110 Furnish and Install New Concrete Sidewalk (Min. 4" Thick) 150 SY   

111 
Furnish and Install New Concrete Sidewalk and Driveways 
(Min. 6" Thick) 2550 SY   

112 
Furnish & Install Truncated Domes per FDOT Index 304 
(Detectable Warning) 340 SF   

113 Furnish and Install Pipe Handrail - Guiderail, Aluminum 22 LF   

 Stormwater     

114 Furnish and Install Pipe Culvert – Round – 15” S/CD 60 LF   

115 Furnish and Install Pipe Culvert – Round – 18” S/CD 120 LF   

116 Furnish and Install Pipe Culvert – Round – 24” S/CD 220 LF   

117 Furnish and Install Pipe Culvert – Elliptical – 12” S/CD 230 LF   
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118 
Furnish and Install STRT Conc. Endwall (24”, Single, 0-
Degrees, Round) 1 EA   

119 Furnish and Install 15" Trench Drain 700 LF   

 Stormwater (Cont.)     

120 Furnish and Install 15" French Drain 40 LF   

121 Furnish and Install 18" French Drain 1600 LF   

122 Furnish and Install Manhole (P-7) (<10’ Deep) 3 EA   

123 Furnish and Install Ditch Bottom Inlet (Type C) 25 EA   

124 Furnish and Install Concrete Drop Curb 1,430 LF   

125 
Clear and Grade Swale (including furnish and installation 
of new sod) 200 SY   

126 
Enhanced Clear and Grade Swale (including furnish and 
installation of new sod) 200 SY   

127 Clear and Grade Swale Allowance (for Items 125 & 126) 1 
ALLOWA

NCE   

 Roadway     

128 
Mill Existing Roadway Asphalt - City R-O-W (Average 1" 
Depth) 85,235 SY   

129 
Furnish and Place Asphalt Overlay - City R-O-W (Average 
1" Depth) 85,235 SY   

130 Furnish and Install Temporary Striping (Paint) 1 LS   

131 Furnish and Install Raised Pavement Markers (RPMs) 260 EA   

132 Furnish and Install 6" Solid Yellow Thermoplastic Striping 3.78 GM   

133 Furnish and Install 6" Solid White Thermoplastic Striping 12.97 GM   

134 Furnish and Install 24” Solid White Thermoplastic Striping 714 LF   

135 Furnish and Install Thermoplastic Speed Hump Marking 12 EA   

136 
Furnish and Install Thermoplastic Message or Symbol, 
Standard, White 20 EA   

137 Relocate Single Post Sign 5 AS   

 Misc.     

138 Fire Hydrant Flow Testing 35 EA   

 
GRAND TOTAL BASE BID (SUM OF ITEMS 1 THROUGH 138)                     $      __ 

   
 Name of Proposer:      _ 


	Unit PriceLS: 
	Extended PriceLS: 
	Unit PriceLS_2: 
	Extended PriceLS_2: 
	Unit PriceLS_3: 
	Extended PriceLS_3: 
	Unit PriceLS_4: 
	Extended PriceLS_4: 
	Unit PriceLS_5: 
	Extended PriceLS_5: 
	Unit PriceLS_6: 
	Extended PriceLS_6: 
	Unit PriceLS_7: 
	Extended PriceLS_7: 
	LF: 
	LF_2: 
	LF_3: 
	LF_4: 
	LF_5: 
	LF_6: 
	LF_7: 
	LF_8: 
	LF_9: 
	LF_10: 
	LF_11: 
	LF_12: 
	LF_13: 
	TON: 
	TON_2: 
	EA: 
	EA_2: 
	EA_3: 
	EA_4: 
	EA_5: 
	EA_6: 
	EA_7: 
	EA_8: 
	EA_9: 
	EA_10: 
	EA_11: 
	EA_12: 
	EA_13: 
	EA_14: 
	EA_15: 
	EA_16: 
	EA_17: 
	EA_18: 
	EA_20: 
	EA_21: 
	EA_22: 
	EA_23: 
	EA_24: 
	EA_25: 
	EA_26: 
	EA_27: 
	EA_28: 
	EA_29: 
	EA_30: 
	EA_31: 
	EA_32: 
	EA_33: 
	EA_34: 
	EA_35: 
	EA_36: 
	EA_37: 
	EA_38: 
	EA_39: 
	EA_40: 
	EA_41: 
	EA_42: 
	EA_43: 
	EA_44: 
	EA_45: 
	EA_46: 
	EA_47: 
	EA_48: 
	EA_49: 
	EA_50: 
	LS: 
	CY: 
	EA_51: 
	LF_14: 
	EA_52: 
	EA_53: 
	EA_54: 
	EA_55: 
	LF_15: 
	LF_16: 
	LF_17: 
	LF_18: 
	LF_19: 
	LF_20: 
	LF_21: 
	LF_22: 
	LF_23: 
	LF_24: 
	LF_25: 
	LF_26: 
	LF_28: 
	EA_56: 
	EA_57: 
	ALLOWA NCE: 
	ALLOWA NCE_2: 
	LS_2: 
	LS_3: 
	LS_4: 
	LS_5: 
	AC: 
	SY: 
	EA_58: 
	EA_59: 
	EA_60: 
	SY_2: 
	SY_3: 
	SF: 
	LF_29: 
	LF_30: 
	LF_31: 
	LF_32: 
	LF_33: 
	LF_34: 
	LF_35: 
	LF_36: 
	EA_62: 
	EA_63: 
	LF_37: 
	SY_4: 
	SY_5: 
	ALLOWA NCE_3: 
	SY_6: 
	SY_7: 
	LS_6: 
	EA_64: 
	GM: 
	GM_2: 
	LF_38: 
	EA_65: 
	EA_66: 
	AS: 
	EA_67: 
	Grand 1: 
	name: 
	Text12: 
	Text15: 
	Text16: 
	Text17: 
	Text18: 
	Text19: 
	Text20: 
	Text21: 
	Text22: 
	Text23: 
	Text24: 
	Text25: 
	Text26: 
	Text27: 
	Text28: 
	Text29: 
	Text30: 
	Text31: 
	Text32: 
	Text33: 
	Text34: 
	Text35: 
	Text36: 
	Text37: 
	Text38: 
	Text39: 
	Text40: 
	Text41: 
	Text42: 
	Text43: 
	Text44: 
	Text45: 
	EA_19: 
	Text46: 
	Text47: 
	Text48: 
	Text49: 
	Text50: 
	Text51: 
	Text52: 
	Text53: 
	Text54: 
	Text55: 
	Text56: 
	Text57: 
	Text58: 
	Text59: 
	Text60: 
	Text61: 
	Text62: 
	Text63: 
	Text64: 
	Text65: 
	Text66: 
	Text67: 
	Text68: 
	Text69: 
	Text70: 
	Text71: 
	Text72: 
	Text73: 
	Text74: 
	Text75: 
	Text76: 
	Text77: 
	Text78: 
	Text79: 
	Text80: 
	Text81: 
	Text82: 
	Text83: 
	Text84: 
	Text85: 
	Text86: 
	Text87: 
	Text88: 
	Text89: 
	Text90: 
	Text91: 
	Text92: 
	Text93: 
	Text94: 
	Text95: 
	Text96: 
	Text97: 
	LF_27: 
	LF_261: 
	Text98: 
	Text99: 
	Text100: 
	Text101: 
	Text102: 
	Text103: 
	Text104: 
	Text105: 
	Text106: 
	Text107: 
	Text108: 
	Text109: 
	Text110: 
	Text111: 
	Text112: 
	Text113: 
	Text114: 
	Text115: 
	Text116: 
	Text117: 
	Text118: 
	Text119: 
	Text120: 
	Text121: 
	EA_61: 
	Text122: 
	Text123: 
	Text124: 
	Text125: 
	Text126: 
	Text127: 
	Text128: 
	Text129: 
	Text130: 
	Text131: 
	Text132: 
	Text133: 
	Text134: 
	Text135: 
	Text136: 
	Text137: 
	Text138: 
	Text139: 
	Text140: 
	Text141: 
	Text142: 
	Text28#1: 


